

LAKE HAVASU CITY, ARIZONA

ADDENDUM NO. 1

Kiowa Drain 3

Project No: B25-PW-105009-500599

Dated: April 8, 2025

This addendum forms a part of the contract described above. The original documents in full force and effect are modified by the following changes. Addendum No. 1 will take precedence over any conflicting provision in the prior documents.

Each bidder shall acknowledge receipt of this addendum and by affixing its signature on the acknowledgement form attached, by noting this addendum on the Bid Form and by attaching this Addendum and/or acknowledgement to its bid.

The following changes are to be made and become part of the Bid/Contract Documents. The changes are as follows:

- 1) Pre-bid questions and responses prepared by the city are enclosed.
- 2) Please find the enclosed non-mandatory pre-bid agenda and sign in sheet.
- 3) Please find the enclosed plan holder list.
- 4) Replace Specifications Section 00420 Bidders Statement of Qualifications.
- 5) Please find a copy of the MAG Standard detail 145.

By:

Zach Schmidt, P.E.

Date: 4/8/2025



Pre-Bid Questions and Responses:

- How long is the construction days on the project?
 180 Calendar Days
- When does the project expected to receive Notice to Proceed for Construction? October 1, 2025
- 3) What are the hours of work for the Project?

 The typical hours of work are listed in city code ordinance section 9.30.070 Construction. The general hours of work listed here are from 5:00am to 10:00pm. No work is expected to be performed on weekends without City staff present unless under direct consent of the project manager.
- 4) Is there a local Business Preference on the project? Disadvantage Business Enterprise or Women Business Enterprise?

 No
- 5) Is there a staging area for this project?
 - The closest potential area that we will allow for staging is located at 2406 Sandwood Drive adjacent to Havasupai Wash 6. It is the contractors responsibility to determine and negotiate a feasible location not owned by the City.
- 6) Is the Remove Handrail Bid Item to Remove and Replace Handrail? The item to remove handrail is only to remove handrail.
- 7) Where is Safety Handrail Mag 145 Detail?
 Safety Handrail is placed at the location of vertical retaining walls as indicated on plan per construction note 7. See the attached detail for Mag 145 Safety Handrail.
- 8) Is there an Engineers Estimate for this Project?

 The City does not publish the engineers estimate to keep bids competitive.
- 9) What is the force account used for?

 The force account may be used at the discretion of the project manager for changes to the plans & specifications. The force account listed on the project is \$80,000.00.
- 10) Is the force account included in the Bond? Yes
- 11) Does the project have balance earthwork? No, there is a net export of 2,195 CY. Please refer to the table listed on Sheet 2 – EARTHWORK QUANTITIES.
- 12) How is soil compaction testing and concrete compressive strength testing paid for?
 All materials testing will be paid for under the quality control testing.



- 13) Will the quality control item be used for Continuous Inspection of riprap?

 No, the project manager or engineering tech coordinator will be continuous inspecting the placement of riprap materials.
- 14) Is there any Masonry Materials on the project?



Kiowa Drain 3 Stabilization B25-PW-105009-500599 Non-Mandatory Pre-Bid Meeting Agenda Thursday, April 3, 2025 @ 3:00pm

- 1.) Round table introduction and Sign-In Sheet.
- 2.) Project Plans and Specifications are available on City website and www.bemandStar.com.
- 3.) Deadline for questions is April 7, 2025 at 3:00 pm
- 4.) The scope of work includes, in general terms, the following:

This project consists of wash stabilization improvements for Kiowa Drain #3. Kiowa Drain #3 is between Kiowa Avenue and Cactus Wren Drive. Wash stabilization improvements include dumped riprap bank protection and drop structures to stabilize and protect the wash from future migration

- 1.) Preparation and Submission of Bids:
 - a. Found in section 00300.
- 2.) Contract Time:
 - a. There is 180 Calendar days allotted for the completion of the project.
 - b. Bid Opening Date: April 23, 2025 e3:00 pm
 - c. Anticipated Award Date: TBD
 - d. Anticipated Contract Signing Date: TBD
 - e. Anticipated Issuing NTP: Typical Fall Season
 - f. Anticipated Construction begin date: October 1, 2025
 - g. Anticipated Completion date: March 30, 2026
- 3.) General questions?



PROJECT NAME: Kiowa Drain 3 Stabilization

PROJECT NO.: B25-PW-105009-500599

DATE: Thursday April 3 2025

PLEASE PRINT

NAME	COMPANY	EMAIL ADDRESS	PHONE
SHAWN CUMICE	PUBLIC WONKS	CLANKE SOLHCAZION	928-732-2252
William Durham	Western Technologies	Warham arma-western.com	928-296-001
Eli Ludwig	GWP	elip ground we by partners wan	505-999-2535
Laura Craig	western Technologies	LEvaig@RMA-western.com	520-483-6154
Susie Fox	CHC-Procurement	foxs@lhcat.gov	928-854-40018
Zach Schmidt	Kimley Hom	-	£
		-	:
\$ 	***		
v			:
0		34	
			£

Member Name Lake Havasu City
Bid Number ITB-B25-PW-105009-500599-0-2025/SF
Bid Name Kiowa Drain 3

3 Document(s) found for this bid

13 Planholder(s) found

SupplierName	FullName	Email	Address1	Address2	City	State	PostalCode	Phone	DeclaredAttributes	DownloadedFiles
ConstructConnect	ConstructConnect Bid Opportunities	content@constructconnect.com	3825 Edwards Rd	Suite 800	Cincinnati	OH	45209	8772271680		INVITATION TO BID.PDF ,PUBLIC NOTICE.PDF
Dodge Data	Bonny Mangold	dodge.docs@construction.com	4300 Beltway Place, Ste 150		Arlington	TX	76018	4133767032		INVITATION TO BID.PDF ,PLANS.PDF ,PUBLIC NOTICE.PDF
Ground Water Partners	Eli Ludwig	eli@groundwaterpartners.com	6501 -F Wyoming Blvd. NE		Albuquerque	NM	87109	5059997535	Small Business, Woman Owned	INVITATION TO BID.PDF ,PLANS.PDF ,PUBLIC NOTICE.PDF
Onvia, Inc Content Department	Content Source Management	sourcingsupport@deltek.com	509 Olive Way, Suite 400		Seattle	WA	98101	2063739500		INVITATION TO BID.PDF ,PLANS.PDF ,PUBLIC NOTICE.PDF
R.J. Gleeson	Ryan Gleeson	ryan@rjgleeson.com	2761 Southwind Ave.		Lake Havasu City	AZ	86406	7193020063		INVITATION TO BID.PDF ,PLANS.PDF ,PUBLIC NOTICE.PDF
Shirley's Plan Service	Shirley Dail	shirley@shirleysplanservice.com	425 S Plumer Ave		Tucson	AZ	85719	5207917436		INVITATION TO BID.PDF ,PLANS.PDF ,PUBLIC NOTICE.PDF
Shirley's Plan Service	CHRIS FIELDS	bids@shirleysplanservice.com	425 S. PLUMER AVE	101	Tucson	AZ	85719	520-791-4436		INVITATION TO BID.PDF ,PLANS.PDF ,PUBLIC NOTICE.PDF
Stacy and Witbeck	MICHAEL ORUETA	phxestimating@stacywitbeck.com			Tempe	AZ		(602) 721-4880		Downloaded All Documents
Valley Slope Protection	Plan Holder	p.hazelton@valleyslopeprotection.com								INVITATION TO BID.PDF ,PLANS.PDF ,PUBLIC NOTICE.PDF
Western Custom Homes, LLC	Armando Fuentes	af@westerncustomhomes.com	597 W Belmont Red Trl	3730 N Mateo Dr Eloy, AZ 85131	San Tan Valley	AZ	85143	(575) 956-7773		PLANS.PDF
Western Technologies	William Durham	Wdurham@rma-western.com	1010 Empire Dr		Lake Havasu City	AZ	86404	9282960081		INVITATION TO BID.PDF ,PLANS.PDF ,PUBLIC NOTICE.PDF
Western Technologies	Laura Craig	lcraig@rma-western.com	1010 Empire Dr		Lake Havasu City	AZ	86404	5204836154		INVITATION TO BID.PDF ,PLANS.PDF ,PUBLIC NOTICE.PDF
Y-COM	Patrick Johnson	pjohnson@ycominc.com	424 West Drive		Melbourne	FL	32904	(864) 415-3957		PLANS.PDF

SECTION 00420 BIDDER'S STATEMENT OF QUALIFICATIONS

The Undersigned certifies the truth and correctness of all statements and of all answers to questions made hereinafter.

SUBM	ITTED TO:	2330 N	. McC	ulloch I	Arizona Boulevard AZ 86403								
SUBMITTED BY:		NAME: ADDRESS: PRINCIPAL OFFICE:						[] Corporation [] Partnership [] Individual [] Joint Venture [] Other					
					arate sheets	as requi	red)						
1.	How many	years	has	your	organization	been	in	business	as	a	Contractor?		
2.	How many y	ears has	your	organiz	zation been i	n busine	ss ur	nder its pre	esent	bus	iness name?		
3.		poration: poration: t(s):			ng:								
4.	If a Partnersh Date of organ Type of Partn Name and Ac	nization: _ ership: _					oc.)						
5.	If other than	a Corpora	ation o	r Partne	ership, describ	e Organi:	zatior	n and name	Princ	ipals	S:		
6.	What percent List trades:	of the w	ork do	you no	ormally perforn	n with yo	ur ov	vn forces?					

1.	List the co	onstruction experienc		the princi	ipal			your Or					
1.	List the co	nstruction experienc	e of t	the princi	ipal	individua	l Is in	your Or	ganiz	ation:			
		Number of Owner											
Project Name		Name, Email Address & Telephone Number of Owner		roject cation	Contract Amount			Date warded Co		Date mpleted W		Percent vith Own Forces	
).	List simila	r construction project	ts yo	ur Organ	izati	on has co	omp	leted in t	the p	ast five y	ears	:	
Project Name		Name, Email Add & Telephone Num of Owner				Contra Amou		Contract Date		t Percei Comple		Schedu Comple	
	List major	construction project	s you	ır Organiz	zatic	on has un	der	contract	on t	his date:			
		Officer or Partner of on that failed to com											

12.

<u>Business in Arizona</u>: The City will not enter into contracts with Bidders (or any company(ies)) not granted authority to transact business, or not in good standing in the State of Arizona by the

relate	days after the Bid Opening, a current Certificate of Good Standing and Compliance, and ot documents as requested.
List st	rates and categories in which your Organization is legally qualified to do business:
	I Arizona Contractor licenses currently held by your Organization; the status of each licer rovide a photocopy of each license with your bid proposal. License Class / # Status
2. 3. 4.	
Please	e attach a list of additional Arizona Contractor licenses, if any.
	References:
Trade	References:
Capac The U Openi	of Bonding and Insurance Companies and Name and Address of Agents: Maximum Bondity
Capac The U Openi	of Bonding and Insurance Companies and Name and Address of Agents: Maximum Bondity Indersigned agrees to furnish, upon request by the Owner, within seven days after the ng, a current Statement of Financial Conditions, including Contractor's latest regular data statement or balance sheet which must contain the following items: Current Assets: (Cash, joint venture accounts, accounts receivable, notes receivable)
Capac The U Openi	of Bonding and Insurance Companies and Name and Address of Agents: Maximum Bondity Indersigned agrees to furnish, upon request by the Owner, within seven days after the ng, a current Statement of Financial Conditions, including Contractor's latest regular data statement or balance sheet which must contain the following items: Current Assets: (Cash, joint venture accounts, accounts receivable, notes receiva accrued interest on notes, deposits, and materials and prepaid expenses), net fixed as and other assets. Current Liabilities: (Accounts payable, notes payable, accrued interest on notes, provisior income taxes, advances received from owners, accrued salaries, accrued payroll tax
Capac The U Openi financ	of Bonding and Insurance Companies and Name and Address of Agents: Maximum Bondity
The U Openi finance	of Bonding and Insurance Companies and Name and Address of Agents: Maximum Bondity Indersigned agrees to furnish, upon request by the Owner, within seven days after the ring, a current Statement of Financial Conditions, including Contractor's latest regular data statement or balance sheet which must contain the following items: Current Assets: (Cash, joint venture accounts, accounts receivable, notes receiva accrued interest on notes, deposits, and materials and prepaid expenses), net fixed assand other assets. Current Liabilities: (Accounts payable, notes payable, accrued interest on notes, provision income taxes, advances received from owners, accrued salaries, accrued payroll tax other liabilities, and capital (capital stock, authorized and outstanding shares par value earned surplus).

19. List of Subcontractors. In accordance with paragraph 1.0 of Instructions to Bidders, the following is a breakdown of all subcontractors anticipated to be used for completing this project and their approximate percentage of work to be performed.

The Bidder certifies that all Subcontractors listed are eligible to perform Work on public works projects pursuant to ARS 34-241.

<u>Sı</u>	<u>ubcontractor</u>	Description of Work		% of <u>Total</u> <u>Project</u>
			-	
			- -	
			-	
			-	
		Total % of all Subcontractor's work on project	_	
		Total % for Prime Contractor		
20.	Dated on this	day of,		
	Name of Organiza	tion:		
	Ву:			
	Titl	e:		

** END OF SECTION **

