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SECTION 00020 
 NOTICE INVITING BIDS 
 Lake Havasu City 
 
 
PROJECT NO.:  B25-PW-SM313N-500607  
 
PROJECT NAME: REBID FY2024-25 Crack & Mastic Seal Program  
 
PRE-BID MEETING:  None. 
 
BID DUE DATE:  November 20, 2024 
 
BID DUE TIME:  3:00 p.m., ARIZONA TIME 
   
PROJECT DESCRIPTION:  
 
This project consists of the hot applied placement of up to 450,000 lbs. of Lake Havasu 
City supplied Craftco PolyFlex Type 3 Crack Seal material into cracks smaller than 1 ½ 
inches in asphalt concrete pavement and up to 95,200 lbs. of Lake Havasu City supplied 
Maxwell Gap Patch 570 material into cracks greater than 1 ½ inches in width in asphalt 
concrete pavement.  Contractor application will be with straight applicator tipped wands, 
rubber squeegees or other City approved methods and limited to no more than 5 (five) 
Crack Seal machines. The paved areas include City owned roadways, parking lots and 
multi-use paths, within Lake Havasu City, AZ. Work is expected to begin early December 
2024.   
 
QUESTIONS:  All questions that arise relating to this solicitation shall be directed in 
writing to purchasing@lhcaz.gov.  To be considered, written inquiries shall be received at 
the above-referenced email address by November 8, 2024, 3:00 p.m. Arizona Time.  
Inquiries received will then be answered in an Addendum. 
 
Sealed bids for the project specified will be received by the City Clerk's Office, 2330 N. 
McCulloch Boulevard, Lake Havasu City, Arizona, 86403 until the time and date 
stated.  Bids received by the correct time and date will be opened and read aloud 
immediately thereafter in Room 109 of Lake Havasu City Hall.  Public openings may 
be attended virtually by accessing the following video conferencing system: 
To join the meeting on a computer or mobile phone: 
https://tinyurl.com/3f94b2ww 
Meeting ID: 270 366 031 956 
Passcode: jcVbxK 
 
Join with a video conferencing device 
160264325@teams.bjn.vc 
Video Conference ID: 112 219 692 0 
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Bids must be clearly addressed to the City Clerk's Office, 2330 McCulloch Blvd. N, Lake 
Havasu City, Arizona, 86403, and received no later than the exact time and date indicated 
above. Late bids will not be considered under any circumstances. 
 
Bids must be submitted in a sealed envelope with the Project Number and the bidder's name and 
address clearly indicated on the envelope.  All bids must be completed in ink or typewritten on a 
form to be obtained from the specifications and a complete Invitation for Bid returned along with 
the offer no later than the time and date cited above.   
 
Bidders interested in taking advantage of the streamlined e-Bid and e-Bond process shall 
submit their bids electronically via the City’s DemandStar Network at 
https://www.demandstar.com/app/buyers/bids/479585/details. Paper bids and paper bid bonds 
will continue to be accepted. Bidders submitting e-Bids will be required to scan and enclose their 
paper bid bond/cashier’s check with their electronic bid submission. The apparent low bidder shall 
submit their original bid bond/cashier’s check within three (3) business days 
following the Bid opening. 
 
Bid documents and specifications are available on Lake Havasu City’s website at www.lhcaz.gov or 
on DemandStar at www.demandstar.com. For documents obtained outside of DemandStar please 
contact purchasing@lhcaz.gov to be added to the planholders’ list.  
 
For technical information, contact  Tyler Fonte, Transportation Specialist, at fontet@lhcaz.gov with 
a copy to purchasing@lhcaz.gov . 
 
BONDS: 
Bid Bond:     10% 
Labor and Material Bond:  100% 
Faithful Performance Bond: 100%
 
Project Completion Date:  120 calendar days after Notice to Proceed.  
 
Lake Havasu City reserves the right to accept or reject any or all bids or any part thereof and waive 
informalities deemed in the best interest of the City. 
 
Pursuant to the Americans with Disabilities Act (ADA), Lake Havasu City endeavors to ensure the 
accessibility of all of its programs, facilities and services to all persons with disabilities.  If you need 
an accommodation for this meeting, please contact the City Clerk's office at (928) 453-4142 at 
least 24 hours prior to the meeting so that an accommodation may be arranged. 
 
 
Publication Dates: TODAY’S NEWS HEARLD – October 30, 2024 and November 6, 2024 
        (online and print editions) 

        ARIZONA BUSINESS GAZETTE – October 31, 2024 November 7, 2024 
 
 
 ** END OF SECTION ** 
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SECTION 00040 
INTENT TO BID NOTIFICATION 

 

ITB NO.: B25-PW-SM313N-500607 
 
ITB TITLE: RE-BID FY2024-25 Crack & Mastic Seal Program 
 

CLOSING DATE & TIME: November 20, 2024 at 3:00 PM, Arizona Time 

 
LETTER OF INTENT TO BID SUBMITTAL 

 
This is notification that it is our present intent to submit a bid in response to the above 
referenced ITB.  Please add our company to your planholders list. 
 
The individual to whom all information regarding this ITB should be transmitted is: 
 
Company Name:    
 
Contact Name:    
 
Street Address:    
 
City, State, & Zip:    
 
Phone Number: Fax Number:    
 
E-Mail Address:    
 
Submit this Letter of Intent by the deadline for requests for clarification and protests, which 
must be physically received by November 8, 2024 at 3:00 p.m., Arizona Time. 

Clarification/Protest/Question/Letter of Intent to Bid ITB No.: B25-PW-
SM313N-500607 

Lake Havasu City 
Administrative Services Department, Procurement Email to: 

purchasing@lhcaz.gov 
 
 
 
 
 ** END OF SECTION ** 
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SECTION 00100 
 INFORMATION FOR BIDDERS 
 
1. RECEIPT AND OPENING OF BIDS 
 

The City of Lake Havasu City, Arizona, (hereinafter called the "Owner") invites Bids on the form 
attached hereto. All blanks must be appropriately filled in.  The Bidder shall also complete and 
submit a form listing proposed subcontractors as enclosed herein. Any subcontractors proposed to 
be used on the project but not listed on this form shall not be considered when evaluating the 
Contractor’s qualifications and ability to perform the work.  Bids RE-BID FY2024-25 Crack & 
Mastic Seal Program, Project No. B25-PW-SM313N-500607  will be received by the City 
Clerk's office, 2330 N. McCulloch Boulevard, Lake Havasu City, Arizona 86403 no later 
than 3:00 P.M., Arizona Time, November 20, 2024, where said Bids will be publicly opened 
and  virtually read aloud immediately thereafter in the Room 109 of Lake Havasu City Hall. 
 

The Owner may consider informal any Bid not prepared and submitted in accordance with the 
provisions hereof and may waive any informalities or reject any and all Bids.  Any Bid may be 
withdrawn prior to the above scheduled time for the opening of Bids or authorized postponement 
thereof.  Any Bid received after the time and date specified shall not be considered.  No Bidder 
may withdraw a Bid within ninety (90) days after the actual date of the opening thereof. 
 
Bidders interested in taking advantage of the streamlined e-Bid and e-Bond process shall 
submit their bids electronically via the City’s DemandStar Network at 
https://www.demandstar.com/app/buyers/bids/474931/details. Paper bids and paper bid bonds 
will continue to be accepted. 
 
Bidders submitting e-Bids will be required to scan and enclose their paper bid bond/cashier’s check 
with their electronic bid submission. The apparent low bidder shall submit their original bid 
bond/cashier’s check within three (3) business days following the Bid opening. 
 
2. PREPARATION OF BID 
 

Each Bid must be submitted on the prescribed Form.  Each Document must be submitted with an 
original signature of the Bidder, as well as all witnesses indicated therein. All blank spaces for Bid 
prices must be filled in, in ink or typewritten, in both words and figures. 
 

Each Bid must be submitted in a sealed envelope bearing on the outside the name of the Bidder, 
the Bidder's address, and the name and number of the project for which the Bid is submitted.  If 
forwarded by mail, the sealed envelope containing the Bid must be enclosed in another envelope 
addressed as specified in the Bid form. 
 
3. FACSIMILE BIDS OR MODIFICATIONS  
 

No facsimile ("FAX") Bids or bid modifications will be accepted. Any modifications to the Bid shall 
be made by an authorized representative of the bidding company in person. 
 
4. QUALIFICATIONS OF BIDDER 
 

The Owner may make such investigations as he deems necessary to determine the qualifications 
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of and the ability of the Bidder to perform the Work, and the Bidder shall furnish the Owner such 
information and data for this purpose as the Owner may request. 
The Owner may request that the Bidder provide a list of key people for the project with their related 
work experience. 
 
The Owner reserves the right to reject any Bid if the evidence submitted by or investigation of such 
Bidder fails to satisfy the Owner that such Bidder is properly qualified to carry out the obligations 
of the Contract and to complete the work contemplated therein in a timely manner.  Conditional 
Bids will not be accepted. 
 

All Bidders and listed subcontractors must be valid Arizona Licensed Contractors at the time of 
Bidding, approved by the Arizona State Registrar of Contractors to do the type and amount of work 
specified in these documents.  In accordance with the Arizona State Registrar of Contractors, the 
Bidder must possess a minimum of a Class A Arizona Contractor’s License to perform the type and 
amount of work specified in these documents.  Failure of any bidder to possess all 
contractors’ licenses as listed in the bid packet, at the time of bidding, shall result in 
the bid being considered non-responsive and not in substantial compliance, and any 
such bid shall not be considered.  Refer to Section 00420, page 3, item 13. 
 
5. ARITHMETIC DISCREPANCIES IN THE BID 

A. For the purpose of the evaluation of Bids, the following will be utilized in resolving arithmetic 
discrepancies found on the face of the Bid Schedule as submitted by Bidders: 

1. Obviously misplaced decimal points will be corrected; 

2. In case of discrepancy between unit price and extended price, the unit price will govern; 

3. Apparent errors in extension of unit prices will be corrected; 

4. Apparent errors in addition of lump sums and extended prices will be corrected; and 

5. In case of discrepancy between words and figures in unit prices, the amount shown in words 
shall govern. 

B. For the purpose of Bid evaluation, the Owner will evaluate the bids on the basis of the unit 
prices, extensions, and totals arrived at by resolution of arithmetic discrepancies as provided above.  
 
6. INCOMPLETE BIDS 

Failure to submit a Bid on all items in the Schedule will result in an incomplete Bid and the Bid may 
be rejected.  UNIT OR LUMP SUM PRICES MUST BE SHOWN FOR EACH BID ITEM WITHIN 
THE SCHEDULE. 

NOTE: FAILURE TO INDICATE UNIT OR LUMP SUM PRICES IN THE APPROPRIATE 
COLUMN, WITH THE EXTENSION OF THE PRICES IN THE FAR RIGHT COLUMN, WILL 
CAUSE THE BID TO BE “NON-RESPONSIVE”. 

All forms indicated in the Bid Proposal, Section 00300, must be completely filled out, 
executed, and submitted with the Bid.  Failure to do so will render the bid “non-
responsive” and the bid will not be accepted. 
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7. BID SECURITY 
 

Each Bid must be accompanied by certified check, cashier's check, or a Bid Bond prepared on the 
form attached hereto or on a similar form acceptable to the Owner, duly executed by the Bidder 
as principal and having as surety thereon a surety company approved by the Owner, in the amount 
of ten percent (10%) of the Bid.  Bid Bonds shall be valid for at least ninety (90) days after the 
date of the receipt of Bids.  Such cash, check or Bid Bond will be returned to all except the three 
(3) lowest Bidders within fifteen (15) business days after the opening of Bids.  The remaining 
checks, or Bid Bonds will be returned promptly after the Owner and the accepted Bidder have 
executed the Contract, or if no award has been made within ninety (90) days after the date of the 
opening of Bids, upon demand of the Bidder at any time thereafter, so long as he has not been 
notified of the acceptance of his Bid. 
 
8. LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT 
 

The successful Bidder, upon his failure or refusal to execute and deliver the Contract, Bonds, and 
certificates required within ten (10) calendar days from the date of the Notice of Award, shall forfeit 
to the Owner, as liquidated damages for such failure or refusal, the difference between his bid and 
the amount of the contract actually entered into with another party should he not enter into a 
contract at the bid price and provide the required payment and performance bonds and certificates 
of insurance. Liquidated damages for failure to enter into the contract shall not exceed the amount 
of the Bid Bond. 
 
9. SECURITY FOR FAITHFUL PERFORMANCE AND PAYMENT 
 

Simultaneously with his delivery of the executed Contract, the Bidder shall furnish on the forms 
provided herein, in 100% of the amount of this Contract, 1) a surety bond as security for faithful 
performance of this Contract, and 2) a surety bond as security for the payment of all persons 
performing labor on the project under this Contract and persons furnishing materials in connection 
with this Contract, and 3) a listing of all subcontractors who will be performing or providing more 
than one-half percent (0.50%) of the contract work, as specified in the General Conditions included 
herein.  The surety on such bond or bonds shall be a duly authorized surety company satisfactory 
to the Owner, listed on the Treasury Department's most current list (Circular 570 as amended), 
and authorized to transact business in the State of Arizona. 
 
10. POWER OF ATTORNEY 
 

Attorneys-in-fact who sign Bid Bonds or Contract bonds must file with each bond a certified and 
effectively dated copy of their power-of-attorney. 
 
11. LAWS AND REGULATIONS 
 

The Bidder's attention is directed to the fact that all applicable Federal Laws, State Laws, municipal 
ordinances, and the rules and regulations of all authorities having jurisdiction over construction of 
the project shall apply to the Contract throughout, and they will be deemed to be included in the 
Contract the same as though herein written out in full. 
 



Updated 10/23/2018 
 00100-5 

12. METHOD OF AWARD 

A. The City will award the Contract on the basis of the Bid or Bids most advantageous to the 
City.  In determining whether a Bid is most advantageous, in addition to price, the City may consider 
the following: 

 1. The ability, capacity, and skill of the Bidder to perform the Contract or provide the service 
indicated; 

 2. Whether the Bidder can perform the Contract or provide the service promptly, and within 
the time specified  without delay or interference; 

 3. The character, integrity, reputation, judgment, experience, and efficiency of the Bidder; 

 4. The quality of performance on previous contracts; 

 5. The previous compliance with laws and ordinances by the Bidder; 

 6. The financial responsibility of the Bidder to perform under the Contract or provide the 
service; 

 7. The limitations of any license the Bidder may be required to possess; 

 8. The quality, availability, and adaptability of the product or service; 

 9. The ability of the Bidder to provide future maintenance and/or service; 

10. The number and scope of any conditions attached to the Bid; and; 

11. The life cycle, maintenance, and performance of the equipment or product being offered. 
 
13. OBLIGATION OF THE BIDDER 
 

At the time of the opening of Bids, each Bidder will be presumed to have inspected the site and to 
have read and to be thoroughly familiar with the Plans and Contract documents (including all 
Addenda, if applicable).  The failure or omission of the Bidder to examine any form, instrument or 
document, or site changes due to natural causes, shall in no way relieve any Bidder from any 
obligation in respect to his Bid.  Site changes due to natural causes prior to Bid opening shall not 
be cause for Bid alteration or withdrawal. 
 
14. TIME OF COMPLETION AND LIQUIDATED DAMAGES 
 

The Bidder must agree to commence work on or before a date to be specified in a written "Notice 
to Proceed" from the Owner, and to complete the work within 120 calendar days of the date of 
the Notice to Proceed. 
 

The Bidder further agrees to pay as liquidated damages, the sum indicated in the following 
Schedule of Liquidated Damages for each consecutive calendar day thereafter, plus any additional 
costs incurred by the Engineer as provided in Section 17 of the General Conditions, that the 
Contract remains incomplete.  For the purposes of determining the Liquidated Damages for the 
project, the Original Contract Amount shall be that which is included in the Contract between the 
Owner and the Contractor for the project. 
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SCHEDULE OF LIQUIDATED DAMAGES 

 
Original Contract Amount 

 
Daily Charges 

 
From More Than 

 
To and Including 

 
Calendar Day or Fixed Rate 

 
0 

 
25,000 

 
210 

 
25,000 

 
50,000 

 
250 

 
50,000 

 
100,000 

 
280 

 
100,000 

 
500,000 

 
430 

 
500,000 

 
1,000,000 

 
570 

 
1,000,000 

 
2,000,000 

 
710 

 
From More Than 

 
To and Including 

 
Calendar Day or Fixed Rate 

 
2,000,000 

 
5,000,000 

 
1,070 

 
5,000,000 

 
10,000,000 

 
1,420 

 
10,000,000 

 
---0--- 

 
1,780 

 
 
15. CONDITIONS OF WORK 
 

Each Bidder must inform himself fully of the conditions relating to the construction of the project 
and the employment of labor thereon. Failure to do so will not relieve a successful Bidder of his 
obligation to furnish all material and labor necessary to carry out the provisions of his Contract.  
Insofar as possible, the Contractor, in carrying out his work, must employ such methods or means 
as will not cause any interruption of or interference with the work of any other Contractor. 
 
16. ADDENDA AND INTERPRETATIONS 
 

All questions that arise relating to this solicitation shall be directed in writing to: 
purchasing@lhcaz.gov.   
Administrative Services Department, Procurement Division 
Lake Havasu City 
2330 McCulloch Blvd. North 
Lake Havasu City, AZ 86403 
 

To be considered, written inquiries shall be received by the above-referenced contact by  
November 8, 2024, 3:00 p.m. Arizona Time. Inquiries received will then be answered in an 
Addendum. Any and all such interpretations and any supplemental instructions will be in the form 
of written Addenda to the Specifications which, if issued, will be available to all prospective Bidders, 
not later than five (5) calendar days prior to the date fixed for the opening of Bids.  Failure of any 
Bidder to incorporate any such Addendum or interpretation shall not relieve such Bidder from any 
obligation under his/her Bid as submitted.  All Addenda so issued shall become part of the Contract 
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documents.  
 

No informal contact initiated by offerors on this solicitation will be allowed with members of City 
staff from the date of distribution of this solicitation until after the closing date and time for the 
submissions of quotations. All questions or issues related to this solicitation shall be submitted in 
writing. 
 
17. CONFLICT OF INTEREST 
 

Pursuant to A.R.S. Section 38-511, this Contract is subject to cancellation by Buyer if any person 
significantly involved initiating, negotiating, securing, drafting or creating the Contract on behalf of 
Lake Havasu City is, at any time while the Contract is in effect, an employee of any other party to 
the Contract in any capacity or a consultant to any other party of the Contract with respect to the 
subject matter of the Contract. 
 
18. NO COLLUSION 
 

The bidder will be required to complete, notarize and submit as part of this bid package the "No 
Collusion Affidavit" form, as attached herein. Failure of the bidder to submit a properly executed 
affidavit may be grounds for rejection of the bid. 
 
19. EMPLOYMENT ELIGIBILITY VERIFICATION 
 

The bidder will be required to complete, notarize and submit as part of this bid package the 
"Employer Verification of Employment Eligibility" form, as attached herein. Failure of the bidder to 
submit a properly executed verification of eligibility form may be grounds for rejection of the bid. 
  
20. EXAMINATION OF THE PLANS AND SPECIFICATIONS 

Each Bid shall be made in accordance with the Plans and Specifications which may be examined at 
the following locations: 

Lake Havasu City, 2330 N. McCulloch Boulevard, Lake Havasu City, AZ  86403, 928.855.2116 
 
Dodge Data & Analytics, 3315 Central Avenue, Hot Springs, AR, 71913, 871.375.2946, FAX 
501.625.3544, www.construction.com,  dodge.bidding@construction.com  
  
Colorado River Building Industry Association, 2182 McCulloch Blvd, Suite 3, Lake Havasu City AZ 
86403, 928.453.7755, FAX 928.453.3175, www.crbia.org, frontdesk@criba.org   
 
Northern AZ Home Builders, 1500 E. Cedar Avenue, Suite 86, Flagstaff AZ 86004, 928.779.3071, 
FAX 928.779.4211, www.nazba.org, info@nazba.org  
 
Performance Graphics Blueprinting, 4140 Lynn Drive, Suite 107, Fort Mohave, AZ, 86426, 
928.763.6860, FAX 928.763.6835, prints@pgblueprinting.net   
 
Construction Market Data, 30 Technology Parkway South, Suite 500, Norcross, GA 30092-2912, 
800.876.4045, FAX 800.303.8629, www.cmdgroup.com, projects@cmdgroup.com   
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ISqFt, 3301 N 24th Street, Phoenix, AZ, 85016, 800.364.2059, FAX 800.792.7508, www.isqft.com, 
arizonaplanroom@isqft.com  
 
Integrated Digital Technologies, LLC, 4633 E Broadway Blvd., Tucson, AZ 85711,  
 PO Box 13086, Tucson AZ,85732, 520.319.0988,  
 FAX, 520.319.1430,www.contractorsplanroom.com, content@idtplans.com   
 
Yuma/Southwest Contractors Association, 350 W. 16th Street, Suite 207, Yuma, AZ  85364, Phone: 
928-539-9035, Fax: 928-539-9036, www.yswca.com, plans@yswca.com  
 
Arizona Builders Exchange, 1700 N. McClintock Drive, Tempe, AZ, 85281,  
  (480) 227-2620, www.azbex.com, rkettenhofen@azbex.com  
 
Construction Reports.com, 4110 N Scottsdale Road, Suite 335, Scottsdale, AZ, 85251,  
480.994.0020, FAX 480.994.0030, www.constructionreports.com, jess@constructionreports.com  
 
Construction Reporter, 1609 2nd Street NW, Albuquerque, NM, 87102, 505.243.9793, FAX 
505.242.4758, www.constructionreporter.com, jane@constructionreporter.com  
 
PlanRoom Central at A&E Reprographics, 1030 Sandretto Drive, Suite F, Prescott, AZ, 86305, 
928.442.9116, www.a-erepro.com, planroom1@a-erepro.com 
 
Shirley’s Plan Service, 425 S. Plumer Ave, Tucson, AZ, 85719, 520.791.7436, FAX 520.882.9208, 
www.shirleysplanservice.com, bids@shirleysplanservice.com  
 
Construction Notebook Nevada, 3131 Meade Ave, Suite B, Las Vegas, NV, 89102-7885, 
702.876.8660, FAX 702.876.5683, www.constructionnotebook.com 
 
The Blue Book Building & Construction Network, Jefferson Valley, NY 10535, 800.431.2584, 
www.thebluebook.com, info@thebluebook.com, tdizon@mail.thebluebook.com   
 
Integrated Marketing Systems (IMS), 945 Hornblend Street, Suite G, San Diego, CA  92109, 
888.467.3151, FAX 858.490.8811, www.imsinfo.com , ims@imsinfo.com  
 

** END OF SECTION ** 
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SECTION 00300 
 BID PROPOSAL 
  
 
Lake Havasu City, Arizona 
 
The undersigned, as bidder, declares that we have received and examined the documents entitled "RE-
BID FY2024-25 Crack & Mastic Seal Program, Project No. B25-PW-SM313N-500607" and 
will contract with the Owner, on the form of Contract provided herewith, to do everything required for 
the fulfillment of the contract for the construction of the RE-BID FY2024-25 Crack & Mastic Seal 
Program, Project No. B25-PW-SM313N-500607 at the prices and on the terms and conditions 
herein contained. 
 
We agree that the Contract Documents include Volumes I and II of the Contract Documents as well as 
the referenced documents.  
 
We agree that the following shall form a part of this proposal and are included herein as 
our submittal: 
           Enclosed 
 
Section  Title            
00300  Bid Proposal        ___ 
00310  Bid Schedule        ___ 
00400  Arizona Statutory Bid Bond      ___ 
00420  Bidder’s Statement of Qualifications   ___ 
00430  Affidavit of Contractor Certifying 
That There Was No Collusion In 
Bidding For Contract       ___ 
00450  Hazard Communication Program     ___ 
00460  Employment Eligibility Verification     ___ 
 
We acknowledge that addenda numbers _____ through _____ have been received 
and have been examined as part of the Contract Documents. 
 
We certify that our proposal is genuine, and not sham or collusive, nor made in the interest or behalf 
of any undisclosed person, organization, or corporation, and that we have not directly or indirectly 
induced or solicited any other bidder to put in a sham bid, or directly or indirectly inducted or solicited 
any other potential bidder to refrain from bidding, and that we have not in any manner sought by 
collusion to secure an advantage over any other bidder. 
 
The bidder agrees that this Bid shall be good and may not be withdrawn for a period of ninety (90) 
calendar days after the scheduled closing time for receiving Bids. 
 
Upon receipt of written notice of the acceptance of this bid, Bidder shall execute the formal Contract 
attached within 10 days and deliver a Performance Bond, Payment Bond, and Certificates of Insurance 
as required by Paragraph 25 of the General Conditions and the Special Provisions. 
 
We hereby declare that we have visited the site and have carefully examined the Contract Documents 
relating to the work covered by the above bid or bids. 
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Enclosed herewith is a certified or cashier's check or bid bond, payable to Lake Havasu City, Arizona, 
in the amount of ten percent (10%) of the total bid.  This check or bond is submitted as a guarantee 
that we will enter into a Contract, and furnish the required bonds in the event a contract is awarded 
us.  The bid security attached, without endorsement, is to become the property of Lake Havasu City, 
Arizona, in the event the Contract and Bonds are not executed within the time set forth, as liquidated 
damages for delay and additional work caused thereby. 
 
Cooperative Use of Contract 
This solicitation is being prepared by the City of Lake Havasu, Arizona (“City”) for the use of the City.  
While this solicitation is for the use of the City, other eligible public agencies may have an interest in 
utilizing the resulting contract.  After an award, and with the approval of the bidder, this solicitation 
may be utilized by eligible public agencies.  Any such usage by other entities must be in accordance 
with the ordinance, charter and/or procurement rules and regulations of the respective political entity. 
 
Please indicate below your acceptance or rejection regarding such participation of other governmental 
entities.  Your response will not be considered a bid response requirement in awarding a contract.  If 
you do not wish to grant such access to other eligible public agencies, please so state in your bid 
response below.  In the absence of a statement to the contrary, the City will assume that you do wish 
to grant access to any contract that may result from this solicitation. 
 
Bidder hereby grants   , or does not grant  , cooperative purchase access to other 
eligible public agencies. 
 
We understand that Lake Havasu City, Arizona reserves the right to reject any and/or all bids, or to 
waive any informalities in any bid, deemed by them to be for the best interests of Lake Havasu City, 
Arizona. 
 
Dated in _______________ this _____ day of _______________,     . 
 
Respectfully Submitted By: 

By:                                                 

Title:                                                

Name of Firm:                                            

Address:                                           

Phone:     FAX:        

Email Address:                

Seal - If bid by a Corporation: 

Arizona Contractor's License No.:     Type:                  

Federal Tax ID No.:          

 ** END OF SECTION **
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BID SCHEDULE 
LAKE HAVASU CITY 

 
RE-BID FY2024-25 Crack & Mastic Seal Program 

B25-PW-SM313N-500607 
  
 Lake Havasu City Council 
 Lake Havasu City 
 2330 N. McCulloch Boulevard 
 Lake Havasu City, AZ  86403 
 
 
The City Council: 
 
 
Pursuant to request for bids to be opened November 20, 2024 at 3:00 P.M., Arizona Time, at Room 
109 of Lake Havasu City Hall, for the above project, the Contractor proposes to complete work, 
including furnishing all labor and materials, per the Specifications and Plans at the Following prices. 
 
This Schedule of Items and Prices shall be completed in ink or typed by the Bidding Contractor.  In 
case of discrepancy between the word and figure amount description, the word description shall 
control extensions. 
 
Prices must be entered for each item and the appropriate subtotal and total blank shall be filled out.  
Bid prices shall include sales tax and all other applicable taxes and fees. 
 
Bidder agrees to perform all the necessary work to complete the RE-BID FY2024-25 Crack & 
Mastic Seal Program, Project No. B25-PW-SM313N-500607  
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SECTION 310 
 

BID SCHEDULE – RE-BID FY2024-25 Crack & Mastic Seal Program B25-PW-SM313N-500607 
ITEM 
NO. DESCRIPTION 

EST 
QTY 

UNIT OF 
MEASURE 

UNIT PRICE1 

(Word)  
UNIT PRICE 
(Figure)  

ITEM TOTAL2 

COSTS 
 
BASE BID        

1 1200.1         Mobilization/Demobilization 
                      and miscellaneous work 1 L.S. 

 
$  $ 

 
 

         

2 00800.2      Crack Sealing Services 450,000 LBS. 
 

$  $ 
 

 
         

3 00800.4      Mastic Sealing Services 95,200 LBS. 
 

$  $ 
 

 
         

4 2650.1        Traffic Control 160 Lane 
Miles 

 
$  $ 

 
 

         

5  Force Account 1 L.S.  
Fifteen Thousand Dollars 

$ 
15,000 

$ 
15,000 

 
      

BID TOTAL3 + FORCE ACCOUNT 
 

$ 
 

$ 
 

 
Above line items and totals shall include all work shown on the plans and specified herein, including taxes, insurance and bonding.

 
1 The “Unit Price” column shall indicate unit or lump sum prices for each bid item and shall be indicated in written and numerical form. 
2 The “Item Total Costs” column shall indicate the extension of the unit prices, which is obtained by multiplying the “Estimated Quantity” column by the “Unit Price” column. 
3 The “Bid Total” amount shall be the sum of all costs listed in the “Item Total Costs” column. 
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The unit prices for RE-BID FY2024-25 Crack & Mastic Seal Program, Project No. B25-PW-
SM313N-500607, shall include all labor, materials, water disposal, bailing, shoring, removal, 
disposal, overhead, profit, insurance, and all other related costs and work to cover the finished 
work of the several kinds called for. Changes in the Contract shall be processed in accordance with 
Paragraph 16 of the General Conditions. 
 
Bidder understands that the Owner reserves the right to reject any or all Bids, or portions thereof, 
and to waive any informalities in the bidding. 
 
The Bidder agrees that this Bid shall be good and may not be withdrawn for a period of ninety (90) 
calendar days after the scheduled closing time for receiving Bids. 
 
Upon receipt of written notice of the acceptance of this Bid, Bidder shall execute the formal Contract 
attached within 10 days and deliver a Performance Bond, Payment Bond, and Certificates of 
Insurance as required by Paragraph 25 of the General Conditions and the Special Provisions. 
 
The Bid security attached in the sum of $   is to become the property of the 
Owner in the event the Contract and Bond(s) are not executed and provided within the time above 
set forth, as liquidated damages for the delay and additional expense to the Owner caused thereby. 
 
Bidder hereby acknowledges receipt of the following Addenda: ___, ___, ___. 
 
 
RESPECTFULLY SUBMITTED BY: 
 
BY: _________________________________ 
 
TITLE: _________________________________ 
 
FIRM: _________________________________ 
 
ADDRESS: _________________________________ 
 
_________________________________ 
 
PHONE: ______________FAX________________ 
 
EMAIL: _________________________________ 
 
Seal - if Bid by a corporation 
 
 
AZ Contractor's License No:____________Type________________               
 
   
 ** END OF SECTION **
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SECTION 00400 
 ARIZONA STATUTORY BID BOND 
 
 
 PURSUANT TO TITLES 28, 34 AND 41, ARIZONA REVISED STATUTES 
(Penalty of this bond must not be less than 10% of the bid amount) 
 
 
KNOW ALL MEN BY THESE PRESENTS: 
 
That, _______________________________(hereinafter "Principal"), as Principal, and 
_________________________, (hereinafter "Surety"), a corporation organized and existing under the 
laws of the State of ________________, with its principal offices in the City of ____________________, 
holding a certificate of authority to transact surety business in Arizona issued by the Director of the 
Department of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and firmly bound 
unto Lake Havasu City, Arizona, (hereinafter "Obligee"), as Obligee, in the amount of Ten Percent (10%) 
of the amount of the bid of Principal, submitted by Principal to the Obligee for the work described below, 
for the payment of which sum, the Principal and Surety bind themselves, and their heirs, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the Principal has submitted a bid for 
 

RE-BID FY2024-25 Crack & Mastic Seal Program, B25-PW-SM313N-500607 
 
NOW, THEREFORE, if the Obligee shall accept the proposal of the Principal and the Principal shall enter 
into a contract with the Obligee in accordance with the terms of the proposal and give the bonds and 
certificates of insurance as specified in the standard specifications with good and sufficient surety for 
the faithful performance of the contract and for the prompt payment of labor and materials furnished in 
the prosecution of the contract, or in the event of the failure of the Principal to enter into the contract 
and give the bonds and certificates of insurance, if the Principal pays to the Obligee the difference not 
to exceed the penalty of the bond between the amount specified in the proposal and such larger amount 
for which the Obligee may in good faith contract with another party to perform the work covered by the 
proposal then this obligation is void.  Otherwise it remains in full force and effect provided, however, 
that this bond is executed pursuant to the provisions of Section 34-201, Arizona Revised Statutes, and 
all liabilities on this bond shall be determined in accordance with the provisions of that section to the 
extent as if it were copied at length herein. 
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Witness our hands this ___day of_____________, _____. 
 
 
               
PRINCIPAL    SEAL  SURETY     SEAL 
 
 
By:                                By:                                         
         Principal                    Attorney-in-Fact 
 
Its:                                                         
       Principal’s Title                           Agency of Record 
 
                                                                               
                                        Agency Address 
 



 

Updated 2/19/16 
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SECTION 00420 
 BIDDER'S STATEMENT OF QUALIFICATIONS 
 
 
The Undersigned certifies the truth and correctness of all statements and of all answers to 
questions made hereinafter. 
 
SUBMITTED TO: Lake Havasu City, Arizona 
2330 N. McCulloch Boulevard  
Lake Havasu City, AZ 86403 
 
SUBMITTED BY: NAME:                              [ ] Corporation 
[ ] Partnership 
   ADDRESS:                           [ ] Individual 
[ ] Joint Venture 
   PRINCIPAL OFFICE:                 [ ] Other            
 
(NOTE:  Attach separate sheets as required) 
 
1. How many years has your organization been in business as a Contractor?                                                      
 
 
2. How many years has your organization been in business under its present business name?                                           
  
 
3. If a Corporation, answer the following: 
Date of Incorporation:                                             
State of Incorporation:                                            
President:                                             
Vice President(s):                                                
                                                
Secretary:                                                             
Treasurer:                                                             
 
4. If a Partnership, answer the following: 
Date of organization:                                              
Type of Partnership:                                               
(General/Limited/Assoc.) 
Name and Address of all partners. 
                                                                   
                                                                   
                                                                   
                                                                                                                    
5. If other than a Corporation or Partnership, describe Organization and name Principals: 
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What percent of the work do you normally perform with your own forces?                     
 List trades: 
 

                
                

                 
                

                 
                

     

Have you ever failed to complete any work awarded to you?  If so, indicate when, where and 
why: 
               
              
               
 
8. Has any Officer or Partner of your Organization ever been an Officer or Partner of another 
Organization that failed to complete a construction contract?             If so, state circumstances: 
                                                                  
                                                                  
 
9. List major construction projects your Organization has under contract on this date: 
 

 
Project Name 

 
Name, Email 

Address & 
Telephone Number 

of Owner 

 
Project 

Location 

 
Contract 
Amount 

 
Contract 

Date 

 
Percent 

Complete 

 
Scheduled 
Completion 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
10. List similar construction projects your Organization has completed in the past five years: 
 

 
Project Name 

 
Name, Email 

Address & 
Telephone 
Number of 

Owner 

 
Project 

Location 

 
Contract 
Amount 

 
 Date 

Awarded 

 
Date 

Completed 

 
Percent 

with Own 
Forces 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
11. List the construction experience of the principal individuals in your Organization: 
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Individual's 

Name 

 
Construction 
Experience - 

Years 

 
Within Your Organization 

 
Present Position 

& Years 
Experience 

 
Dollar Volume 
Responsibility 

 
Previous 

Position & 
Years 

Experience 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
12. List states and categories in which your Organization is legally qualified to do business: 
                                                                   
                                                                   
                                                                   
 
13. List all Arizona Contractor licenses currently held by your Organization; the status of each 
license; and provide a photocopy of each license with your bid proposal. 
License Class / #             Status               
1. _________________  _______________________________ 
2. _________________  _______________________________ 
3. _________________  _______________________________ 
4. _________________  _______________________________ 
 
Please attach a list of additional Arizona Contractor licenses, if any. 
 
14. Bank References: 
                                                                   
                                                                   
                                                                   
 
15. Trade References: 
                                                                   
                                                                   
                                                                   
 
16. Name of Bonding and Insurance Companies and Name and Address of Agents:  Maximum 
Bonding Capacity                                  
  
17. The Undersigned agrees to furnish, upon request by the Owner, within seven days after 
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the Bid Opening, a current Statement of Financial Conditions, including Contractor's latest regular 
dated financial statement or balance sheet which must contain the following items: 
 
Current Assets:  (Cash, joint venture accounts, accounts receivable, notes receivable, accrued 
interest on notes, deposits, and materials and prepaid expenses), net fixed assets and other 
assets. 
 
Current Liabilities: (Accounts payable, notes payable, accrued interest on notes, provision for 
income taxes, advances received from owners, accrued salaries, accrued payroll taxes), other 
liabilities, and capital (capital stock, authorized and outstanding shares par values, earned 
surplus). 
 
Date of statement or balance sheet:                                
 
Name of firm preparing statement:                                  
 
By:                                                                
 (Agent and Capacity) 
 
18. List of Subcontractors.  In accordance with paragraph 1.0 of Instructions to Bidders, the 
following is a breakdown of all subcontractors anticipated to be used for completing this project 
and their approximate percentage of work to be performed. 
 
The Bidder certifies that all Subcontractors listed are eligible to perform Work on public works 
projects pursuant to ARS 34-241. 

 
Subcontractor 

 
 

 
Description of Work 

 
 

 
% of 
Total 

Project 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 
 
 

 
 

 
Total % of all Subcontractor's work on 
project 

 
 

 
 

         Total % for Prime Contractor      _______________  
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19. Dated at                this    day of            , _________  
 
Name of Organization:                                              
 
By:                                                 
 
Title:                                                        
 
 
 
 
 
 
 
 ** END OF SECTION ** 
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SECTION 00430 
 AFFIDAVIT OF CONTRACTOR 
 CERTIFYING THAT THERE WAS 
 NO COLLUSION IN BIDDING 
 FOR CONTRACT 
STATE OF    ) 
           ) ss 
CITY OF            ) 
                                                               
 (NAME OF INDIVIDUAL) 
 
BEING DULY SWORN, DEPOSES AND SAYS: 
 
THAT HE IS___________________________________________________  
      (TITLE) 
OF     ___________________________________________________  
 (NAME OF BUSINESS) 
 
THAT PURSUANT TO SECTION 34-253 OF THE ARIZONA REVISED STATUTES, HE CERTIFIES AS 
FOLLOWS: 
 
THAT NEITHER HE NOR ANYONE ASSOCIATED WITH SAID 
                                                                   
 __________________________________________________ 
 (NAME OF BUSINESS) 
 
HAS DIRECTLY, OR INDIRECTLY, ENTERED INTO ANY CONTRACT, PARTICIPATED IN ANY 
COLLUSION OR OTHERWISE TAKEN ANY ACTION IN RESTRAINT OF FREE COMPETITIVE 
BIDDING IN CONNECTION WITH THIS PROJECT. 
 
__________________________________________________ 
 NAME 
 
__________________________________________________ 
 TITLE 
 
__________________________________________________              
 NAME OF BUSINESS 
 
SUBSCRIBED AND SWORN TO BEFORE ME THIS __ DAY OF ______________, _____  
 
MY COMMISSION EXPIRES: ____________________________ 
 
NOTARY PUBLIC:   ____________________________ 
 
 
 ** END OF SECTION **



SECTION 00450 
HAZARD COMMUNICATION PROGRAM 

Lake Havasu City 

00450-1 

 
HAZARD COMMUNICATION PROGRAM FOR      
(Name of Company) 
The purpose of this program is to ensure that potential hazards and hazard control 
measures for chemicals used by this company are understood by company employees. 
 
The written program is available for employee review at any time.  It is located 
_____________________________________________________.  A copy of the 
program will be provided to any employee or employee representative, upon request. 
 
CONTAINER LABELING: 
______________________ will verify that all containers received for use by this 
company will:        (name/title of individual) 
 
* be clearly labeled as to the contents, matching identification on MSDS; 
* note the appropriate hazard warnings; 
* List the name and address of the manufacturer. 
 
No containers will be released for use until the above data is verified. 
 
MATERIAL SAFETY DATA SHEETS: 
Copies of MSDS's for all hazardous chemicals to which employees may be exposed will 
be kept 
____________________________________________________________________. 
________________________ will be responsible for ensuring that: 
  (name/title of individual) 
 
* MSDS's for the new chemicals are available; 
* MSDS's will be available for review to all employees during each work shift; 
* Copies will be available on request. 
 
EMPLOYEE TRAINING AND INFORMATION: 
Each employee will be provided the following information and training before working in 
areas where hazardous chemicals exist.  In addition, if a new hazardous material is 
introduced into the workplace, affected employees will be given new information and 
training concerning that material. 
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A. Minimum Information Provided: 
(1) All operations and locations in the work area where hazardous chemicals are present. 
 
GENERAL INDUSTRY 
A. Minimum Information Provided: 
(1) The location and availability of the written hazard communication program, including list(s) 
of hazardous chemicals used and related material safety data sheets; 
(2) The method the company will use to inform employees of potential hazards of non-routine 
tasks (jobs that are not routine for an individual because of infrequency, location or type.) 
 
B. Minimum Training Provided: 
(1) Methods and observations used to detect the presence or release of a hazardous chemical in 
the work area (such as company monitoring programs, continuous monitoring device, visual 
appearance, odor or to other characteristics of hazardous chemicals; 
 
(2) The physical and health hazards of chemicals in the assigned work area; 
 
(3) The measures to take to protect against such hazards, including specific company 
procedures concerning work practices, emergencies and care and use of protective
 equipment. 
 
(4) Details of the company hazard communication program, including explanation of the labeling 
system, the material safety data sheets, and how to obtain and use the appropriate hazard 
information. 
 
(OPTIONAL)  Upon completion of the training, each employee will sign a form acknowledging 
receipt of the written hazard communication program and related training. 
 
HAZARDOUS NON-ROUTINE TASKS: (If applicable.) 
If company employees are required to do hazardous non-routine tasks, such as welding in 
confined spaces, or cleaning of tanks, the employer must address how the employees doing the 
work will be informed about the specific hazards to which they will be exposed, what personal 
protective equipment will be provided and who will be responsible to oversee the operation or 
operations.  If the company does not have any  
hazardous non-routine tasks, line through this section and state "NO HAZARDOUS NON-
ROUTINE TASKS". 
 
CHEMICALS IN UNLABELED PIPES: (If applicable.) 
If the company has chemicals in unlabeled pipes, the company must inform the employees of 
the hazards associated with those chemicals.  If the company does not have any chemicals in 
unlabeled pipes, line through this section and state "NO CHEMICALS IN UNLABELED PIPES". 
 
INFORMING CONTRACTORS: 
Providing contractors and their employees with the following information is the responsibility of 
____________________________. 
       (Name/title of individual) 
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(1) Hazardous chemicals to which they may be exposed while on the job site; 
(2) Measures the employees may take to lessen the possibility of exposure; 
(3) Steps the company has taken to lessen the risks; 
(4) Where the MSDS's are for chemicals to which they may be exposed; 
(5) Procedures to follow if they are exposed. 
 
CONTRACTORS INFORMING EMPLOYERS: 
Contractors entering this workplace with hazardous materials will supply this employer with 
MSDS's covering those particular products the contractor may expose this company's employees 
to while working at this site. 
  
LIST OF HAZARDOUS CHEMICALS IN THIS WORKPLACE 
___________________________________ 
___________________________________ 
___________________________________ 
___________________________________ 
 
CONTRACTOR: 
By:   ________________________________________ 
 
Name:  ________________________________________ 
 
Title:  ________________________________________ 
 
Address:  ______________________________________________________________ 
 

**END OF SECTION** 
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INSTRUCTIONS FOR COMPLETION OF EMPLOYMENT ELIGIBILITY VERIFICATION FORM 
 
WHO MUST COMPLETE THIS FORM: 
In accordance with Lake Havasu City Code Chapter 3.30, Employment of Unauthorized Aliens, all contractors 
and subcontractors furnishing labor, time, or effort for construction or maintenance of any 
structure, building, transportation facility, or improvements of real property must complete this form. 
 
Contractors or subcontractors, as described above, must certify that they have complied, in good faith, 
with the applicable requirements of the Federal Immigration Control and Reform Act with respect to the 
hiring of covered employees. This certification must be executed by an authorized representative. 
 
WHEN THIS FORM MUST BE COMPLETED: 
This form must be completed by all contractors and subcontractors and submitted to the City department 
awarding the contract, license agreement, or lease no later than notification of successful direct selection, 
bid, request for proposals, request for qualification, or any similar competitive or noncompetitive 
procurement or bidding process. 
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LIST OF ACCEPTABLE DOCUMENTS: 
 

LIST A  
 
 
 
OR 

LIST B  
 
 
 
AND 

LIST C 
Documents that 
Establish Both 

Documents that 
Establish 

Documents that 
Establish 

U.S. Passport 
(unexpired or 
expired) 

Driver’s license or ID Card 
issued by a state or outlying 
possession of the United 
States provided it contains a 
photograph or information 
such as name date of birth 

U.S. social security card 
issued by the Social 
Security Administration 

Certificate of U.S. 
Citizenship 

ID card issued by a federal, 
state or local government 
agencies or entities, 
provided it contains a 
photograph or information 

Certification of Birth Abroad 
issued by the Department of 
State 

Certificate of 
Naturalization 

School ID card with 
photograph 

Original or certified copy of 
a birth certificate issued by 
a state, county, municipal 
authority or outlying 

Unexpired foreign 
passport with I-551 
stamp or attached 
federal Form I-94 

Voter’s registration card Native American tribal 
document 

Permanent Resident 
Card or Alien 

U.S. Military card or draft 
record 

U.S. Citizen ID Card 

Unexpired 
Temporary 

Military dependent’s ID card ID Card for the use of 
Resident Citizen in the 

Unexpired 
Employment 

U.S. Coast Guard Merchant 
Mariner Card 

Unexpired employment 
authorization document 
issued by DHS Unexpired Reentry Native American tribal 

Unexpired Refugee 
Travel Document 

Driver’s license 
issued by a 

Unexpired 
Employment 
Authorization 
Document issued by 
DHS that contains a 

 For persons under age 18 
who are unable to present 
a document 
listed above: School record 
or report card; Clinic, 
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EMPLOYER VERIFICATION OF EMPLOYMENT ELIGIBILITY & FORM 
 
The undersigned attests under penalty of perjury, that they have reviewed the documents 
presented to them by their employees, and that the documents provided to the undersigned by 
their employees, as more particularly identified in the attached exhibit entitled “list of acceptable 
documents” appear to be genuine and appear to relate to the employee name, and to the best of 
the undersigned’s knowledge, the employee is eligible to work in the United States based upon the 
undersigned’s review of the documents presented. 
 
Signature of Authorized Representative 
of Covered Employer/Contractor/ 
Subcontractor 
 
 

Print Name Title 

Business or Organization Name Business Phone Number Date 
(month/date/year) 

Address  (Street Name and Number) 

City, State, Zip Code 
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 SECTION 00500 
 CONTRACT 
 
 
THIS CONTRACT is entered into by and between LAKE HAVASU CITY, ARIZONA, a municipal 
corporation ("OWNER"), and ___________a(n) ARIZONA corporation,  
Federal I.D. # ("CONTRACTOR"). 
 
WHEREAS, OWNER has developed plans for and desires to commence the RE-BID FY2024-25 
Crack & Mastic Seal Program B25-PW-SM313N-500607 (“PROJECT”); and 
 
WHEREAS, CONTRACTOR represents that it possesses the experience, competence, equipment 
and financing to properly complete the PROJECT, and has formally proposed to do so, and to 
furnish all necessary labor, materials, and equipment and services therefore in accordance with 
said plans, and subject to the terms and conditions hereof. 
 
NOW, THEREFORE, in consideration of these promises and the mutual covenants herein, it is 
hereby agreed as follows: 
 
1. CONTRACTOR shall commence and complete the construction of the PROJECT; 
 
2. CONTRACTOR shall furnish all supplies, tools, equipment, labor and other services 
necessary for the construction and completion of the PROJECT. 
 
3. CONTRACTOR shall commence the PROJECT in accordance with the CONTRACT 
DOCUMENTS within TEN (10) calendar days after the date of the Notice to Proceed.   Final 
completion of the PROJECT shall occur within 120 calendar days of the date of the Notice to 
Proceed. The period for completion may be extended through the authorized and approved 
change order process. 
 
4. Liquidated Damages:  OWNER and CONTRACTOR recognize that time is of the essence of 
this CONTRACT and that OWNER will suffer financial loss if the PROJECT is not completed within 
the time specified in paragraph 3 above, plus any extensions thereof allowed in accordance with 
the General Conditions.  They also recognize the delays, expense and difficulties involved in 
proving in a legal or arbitration proceeding the actual losses or damages (including special, 
indirect, consequential, incidental and any other losses or damages) suffered by OWNER if a 
complete acceptable PROJECT is not delivered on time.   
 
Accordingly, and instead of requiring proof of such losses or damages, OWNER and CONTRACTOR 
agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay the 
OWNER $XXX for each calendar day that expires after the time specified in paragraph 3 for 
delivery of acceptable Bid Items, plus any costs incurred by the Engineer as provided in Section 
17 of the General Conditions. 
 
5. CONTRACTOR agrees to complete the PROJECT in accordance with all of the terms and 
conditions of the CONTRACT DOCUMENTS for the sum of $XXXXX as shown in the Bid Schedule. 
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6. CONTRACTOR shall submit a completed Section 00450 entitled Hazard Communication 
Program with the executed copy of this CONTRACT. 
 
7. The term "CONTRACT DOCUMENTS" means and includes the following: 
00020 Notice Inviting Bids 
00100  Information for Bidders 
00300 Bid Proposal 
00310  Bid Price Schedule 
00400  Bid Bond 
00420  Bidder's Statement of Qualifications 
00430 Bidder's Affidavit of No Collusion   
 Hazard Communication Program 
00460 Employment Eligibility Verification 
00500 CONTRACT 
00500A Indemnification and Insurance Requirements 
00500B Contractor Claim Handling Procedure 
00510 Arizona Statutory Performance Bond  
00520  Arizona Statutory Payment Bond 
00670  Notice of Award 
00680  Notice to Proceed 
00685  Certificate of Substantial Completion 
00690 Certificate of Final Completion 
00700  General Conditions 
00800  Special Provisions 
Technical Specifications and Details 
Construction Contract Drawings 
Change Orders 
Lien Releases (Conditional and Final) 
Addenda 
 
8. OWNER shall pay CONTRACTOR in the manner and at such times as set forth in the General 
Conditions and in such amounts as required by the CONTRACT DOCUMENTS. 
 
9. In the event CONTRACTOR fails to perform any portion of the PROJECT or satisfy any term 
or condition of the CONTRACT DOCUMENTS, OWNER may at its sole discretion file notice and/or 
claim of such failure with CONTRACTOR'S surety. 
 
10. Israel. If applicable, Contractor certifies that it is not currently engaged in, and agrees for 
the duration of this Contract that it will not engage in, a boycott of goods and services from Israel, 
as defined in A.R.S. § 35-393. 
 
11. Conflict of Interest.  The Contract may be cancelled in accordance with Arizona Revised 
Statutes Section 38-511. 
 
12. Forced Labor of Ethnic Uyghurs Certification.  If applicable, Contractor certifies that it does 
not currently, and agrees for the duration of the Contract that it will not, use: (1) the forced labor 
of ethnic Uyghurs in the People’s Republic of China; (2) any goods or services produced by the 
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forced labor of ethnic Uyghurs in the People’s Republic of China; or (3) any contractors, 
subcontractors, or suppliers that use the forced labor or any goods or services produced by the 
forced labor of ethnic Uyghurs in the People’s Republic of China.  If Contractor becomes aware it 
is not in compliance with this certification, it shall notify the City within five business days after 
becoming aware.  This Contract will terminate upon failure to remedy the noncompliance within 
180 days of the notification. (A.R.S. § 35-394) 
 
13. Export Administration Act. The CONTRACTOR warrants compliance with the Export 
Administration Act. 
 
14. Recyclable Products. The CONTRACTOR shall use recyclable products and products which 
contain recycled content to the maximum extent economically feasible in the performance of the 
work set forth in the CONTRACT. 
 
15. Asbestos License. The CONTRACTOR shall possess an asbestos abatement license if 
required under A.R.S. Title 32 or 49. 
 
16. Assignment. No right or interest in this CONTRACT shall be assigned by CONTRACTOR 
without prior, written permission of the OWNER signed by the City Manager; and no delegation 
of any duty of CONTRACTOR shall be made without prior written permission of the OWNER signed 
by the City Manager. Any attempted assignment or delegation by CONTRACTOR in violation of 
this provision shall be a breach of this CONTRACT by CONTRACTOR. 
 

[SIGNATURES ON FOLLOWING PAGE]  
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IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 
authorized officials, this CONTRACT in two (2) copies, each of which shall be deemed an original.  
The last date of signature shall be the effective date of this CONTRACT. 
 
 
OWNER: 
Lake Havasu City, Arizona 
 
By:                                      Date: ______________ 
                                               
Name:      
Title:      
 
APPROVED AS TO FORM: 
Lake Havasu City Attorney's Office 
 
By:        Date:      
 
 
 
CONTRACTOR: 
 
By:                                      Date: ______________ 
                                               
Name/Title:     
 
Address:     
                                   
 
ATTEST: 
 
BY:      
 
Name/Title:      
 ** END OF SECTION ** 
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LAKE HAVASU CITY CONSTRUCTION CONTRACT 
INDEMNIFICATION AND INSURANCE REQUIREMENTS 

(long form) 
I. INDEMNIFICATION 

CONTRACTOR agrees to indemnify, defend, save, and hold harmless the City, its departments, 
agencies, boards, commissions, officers, officials, agents, volunteers, and employees 
(“INDEMNITEE’”) from and against any and all claims, actions, liabilities, damages, losses, or 
expenses (including court costs, attorney’s fees, and costs of claim processing, investigation, 
and litigation) (“Claims”) for bodily injury or personal injury (including death), or loss or damage 
to tangible or intangible property caused, or alleged to be caused, in whole or in part, by the 
CONTRACTOR or any of its owners, officers, directors, agents, employees, or contractors.  This 
Indemnity includes any claim or amount arising out of or recovered under Workers’ 
Compensation law or arising out of the failure of CONTRACTOR to conform to any federal, 
state, or local law, statute, ordinance, rule, regulation, or court decree.  It is the specific 
intention of the parties that the INDEMNITEE shall, in all instances, except for Claims arising 
solely from the negligent or willful acts or omissions of the INDEMNITEE, be indemnified by 
CONTRACTOR from and against any and all claims.  It is agreed that Permittee will be 
responsible for primary loss investigation, defense, and judgment costs where this 
indemnification is applicable. 

II. INSURANCE REQUIREMENTS 

A. CONTRACTOR and its subcontractors shall procure and maintain until all of their 
obligations have been discharged, including any warranty periods under this CONTRACT, are 
satisfied, insurance against claims for injury to persons or damage to property which may arise 
from or in connection with the performance of the work hereunder by the CONTRACTOR, its 
agents, representatives, employees or subcontractors.   

B. The insurance requirements herein are minimum requirements for this CONTRACT and in 
no way limit the indemnity covenants contained in this CONTRACT.  City in no way warrants 
that the minimum limits contained herein are sufficient to protect the CONTRACTOR from 
liabilities that might arise out of the performance of the work under this CONTRACT by the 
CONTRACTOR, its agents, representatives, employees or subcontractors, and CONTRACTOR is 
free to purchase additional insurance.   

C. MINIMUM SCOPE AND LIMITS OF INSURANCE:  CONTRACTOR shall provide coverage 
with limits of liability not less than those stated below. 

 1. Commercial General Liability – Occurrence Form 
Policy shall include bodily injury, property damage, personal injury and broad form 
contractual liability coverage. 
General Aggregate     $2,000,000 
Products – Completed Operations Aggregate $1,000,000 
Personal and Advertising Injury  $1,000,000 
Blanket Contractual Liability – Written and Oral $1,000,000 
Fire Legal Liability $     50,000 
Each Occurrence  $1,000,000 
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i. The policy shall be endorsed to include the following additional insured 
language: “Lake Havasu City, its departments, agencies, boards, 
commissions, and its officers, officials, agents, volunteers and employees 
shall be named as additional insureds with respect to liability arising out 
of the activities performed by or on behalf of the CONTRACTOR". 
 Policy shall contain a waiver of subrogation against Lake Havasu City, its 
departments, agencies, boards, commissions, and its officers, officials, agents, 
volunteers and employees for losses arising from work performed by or on behalf of 
the CONTRACTOR. 

 Completed operations coverage shall remain effective for at least two years 
following expiration of CONTRACT. 

2. Business Automobile Liability 

a. Bodily Injury and Property Damage for any owned, hired, and/or non-owned 
vehicles used in the performance of this CONTRACT. 

  Combined Single Limit (CSL)  $1,000,000 

The policy shall be endorsed to include the following 
additional insured language: “Lake Havasu City, its departments, agencies, boards, 
commissions, and its officers, officials, agents, volunteers and employees shall be 
named as additional insureds with respect to liability arising out of the activities 
performed by or on behalf of the CONTRACTOR, involving automobiles owned, 
leased, hired or borrowed by the CONTRACTOR." 

Policy shall contain a waiver of subrogation against Lake Havasu City, its 
departments, agencies, boards, commissions, and its officers, officials, agents, 
volunteers and employees for losses arising from work performed by or on behalf of 
the CONTRACTOR. 

3. Workers’ Compensation and Employers' Liability 

a. Workers' Compensation Statutory 

b. Employers' Liability Each Accident $   500,000 
   Disease – Each Employee $   500,000 
 Disease – Policy Limit $1,000,000 

i. Policy shall contain a waiver of subrogation against Lake Havasu City, 
its departments, agencies, boards, commissions, and its officers, officials, agents, 
volunteers and employees for losses arising from work performed by or on behalf of 
the CONTRACTOR. 

ii. This requirement shall not apply if exempt under A.R.S. Section 23-
901. 
4. Professional Liability (Errors and Omissions Liability)* 
 *If Applicable 

a. Each Claim  $1,000,000 
b. Annual Aggregate    $2,000,000 

In the event that the professional liability insurance required by this CONTRACT is 
written on a claims-made basis, CONTRACTOR warrants that any retroactive date 
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under the policy shall precede the effective date of this CONTRACT; and that either 
continuous coverage will be maintained or an extended discovery period will be 
exercised for a period of two (2) years beginning at the time work under this 
CONTRACT is completed. 
ii. The policy shall cover professional misconduct or lack of ordinary skill 
for those positions defined in the Scope of Work of this CONTRACT. 

5. Builders’ Risk (Property) Insurance (Vertical Construction Only) 

a. CONTRACTOR shall purchase and maintain, on a replacement cost basis Builders’ Risk 
insurance in the amount of the initial CONTRACT amount as well as subsequent modifications 
thereto, including modifications through Change Order, for the entire work at the site.  Such 
Builders’ Risk insurance shall be maintained until final payment has been made or until no 
person or entity other than CITY has an insurable interest in the property required to be 
covered, whichever is earlier.  This insurance shall include interests of CITY, CONTRACTOR and 
any tier of CONTRACTOR’s subcontractors in the work during the life of the CONTRACT and 
course of construction, and shall continue until the work is completed and accepted by CITY.  
For new construction projects, CONTRACTOR agrees to assume full responsibility for loss or 
damage to the work being performed and to the buildings or structures under construction.  For 
renovation construction projects, CONTRACTOR agrees to assume responsibility for loss or 
damage to the work being performed at least up to the full CONTRACT amount, unless 
otherwise required by the Contract documents or amendments thereto. 

b. Builders’ Risk insurance shall be on an all-risk policy form and shall also cover false work and 
temporary buildings or structures and shall insure against risk of direct physical loss or damage 
from external causes including debris removal, demolition occasioned by enforcement of any 
applicable legal requirements and shall cover reasonable compensation for architects’ and 
engineers’ services and expenses, and other “soft costs,” required as a result of such insured 
loss. 

c. Builders’ Risk insurance must provide coverage from the time any covered property falls 
within CONTRACTOR’s control and/or responsibility and continue without interruption during 
construction or renovation or installation, including any time during which covered property is 
being transported to the construction or installation site, and while on the construction or 
installation site awaiting installation.  The policy will provide coverage while the covered 
premises or any part thereof is occupied. Builders’ Risk insurance shall be primary and not 
contributory. 

d. If the CONTRACT requires testing of equipment or materials or other similar operations, at 
the option of CITY, CONTRACTOR will be responsible for providing property insurance for these 
exposures under a Boiler Machinery insurance policy. 

 6. Contractor’s Personal Property 

 
CONTRACTOR and each of its subcontractors and suppliers shall be solely responsible for any 
loss or damage to its or their personal property and that of their employees and workers, 
including, without limitation, property or materials created or provided pursuant to this 
CONTRACT, any subcontract or otherwise, its or their tools, equipment, clothing, fencing, forms, 
mobile construction equipment, scaffolding, automobiles, trucks, trailers or semi-trailers 
including any machinery or apparatus attached thereto, temporary structures and uninstalled 
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materials, whether owned, used, leased, hired or rented by CONTRACTOR or any subcontractor, 
consultant or supplier or employee or worker (collectively, “Personal Property”).  CONTRACTOR 
and its subcontractors, consultants and suppliers, at its or their option and own expense, may 
purchase and maintain insurance for such Personal Property and any deductible or self-insured 
retention in relation thereto shall be its or their sole responsibility.  Any such insurance shall be 
CONTRACTOR’s and the subcontractors’, suppliers’ volunteers and employees’ and workers’ sole 
source of recovery in the event of loss or damage to its or their Personal Property.  Any such 
insurance purchased and maintained by CONTRACTOR and any subcontractor, consultant or 
supplier shall include a waiver of subrogation as to Owner.  CONTRACTOR waives all rights of 
recovery, whether under subrogation or otherwise, against all such parties for loss or damage 
covered by CONTRACTOR’s property insurance.  CONTRACTOR shall require the same waivers 
from all subcontractors and suppliers and from the insurers issuing property insurance policies 
relating to the Work or the Project purchased and maintained by all subcontractors and 
suppliers.  The waivers of subrogation referred to in this subparagraph shall be effective as to 
any individual or entity even if such individual or entity (a) would otherwise have a duty of 
indemnification, contractual or otherwise, (b) did not pay the insurance premium, directly or 
indirectly, and (c) whether or not such individual or entity has an insurable interest in the 
property which is the subject of the loss or damage. 

7. Theft, Damage, or Destruction of Work 

In the event of theft, damage or destruction of the Work, CONTRACTOR will re-supply or 
rebuild its Work without additional compensation and will look to its own resources or insurance 
coverages to pay for such re-supply or rebuilding.  CONTRACTOR will promptly perform, re-
supply or rebuild, regardless of the pendency of any claim by CONTRACTOR against any other 
party, including Owner, that such party is liable for damages, theft or destruction of 
CONTRACTOR’s Work.  This subparagraph shall apply except to the extent that the cost of re-
supply or rebuilding is paid by Owner’s builder’s risk insurance; in such event, Owner waives (to 
the fullest extent permitted by the builder’s risk policy) all rights of subrogation against 
CONTRACTOR and each of its subcontractors to the extent of such payment by Owner’s 
builder’s risk insurer. 

D. ADDITIONAL INSURANCE REQUIREMENTS:  The policies shall include, or be endorsed to 
include, the following provisions: 

1. Lake Havasu City, its departments, agencies, boards, commissions and its officers, officials, 
agents, volunteers and employees wherever additional insured status is required. Such 
additional insured shall be covered to the full limits of liability purchased by the CONTRACTOR, 
even if those limits of liability are in excess of those required by this CONTRACT. 

2. The Contractor's insurance coverage shall be primary insurance with respect to all other 
available sources. 

3. Coverage provided by the Contractor shall not be limited to the liability assumed under the 
indemnification provisions of this CONTRACT. 

E. NOTICE OF CANCELLATION:  Each insurance policy required by the insurance 
provisions of this CONTRACT shall not be suspended, voided, cancelled, reduced in coverage or 
in limits without ten (10) business days written notice to City. Such notice shall be mailed 
directly to Lake Havasu City, Administrative Services Department, Procurement Division, 2330 
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McCulloch Blvd. North, Lake Havasu City, AZ, 86403 and shall be sent by certified mail, return 
receipt requested.  

F. ACCEPTABILITY OF INSURERS:  Insurance is to be placed with duly licensed or approved 
non-admitted insurers in the state of Arizona with an “A.M. Best” rating of not less than A- VII.  
CITY in no way warrants that the above-required minimum insurer rating is sufficient to protect 
the CONTRACTOR from potential insurer insolvency.  

G. VERIFICATION OF COVERAGE:   

1. CONTRACTOR shall furnish CITY with certificates of insurance as required by this 
CONTRACT.  The certificates for each insurance policy are to be signed by a person authorized 
by that insurer to bind coverage on its behalf and the Project/contract number and project 
description shall be noted on the certificate of insurance. 

2. All certificates and endorsements are to be received and approved by CITY at least ten (10) 
days before work commences.  Each insurance policy required by this CONTRACT must be in 
effect at or prior to commencement of work under this CONTRACT and remain in effect for the 
duration of the Project.  Failure to maintain the insurance policies as required by this 
CONTRACT, or to provide evidence of renewal, is a material breach of contract. 

 3. All renewal certificates required by this CONTRACT shall be sent directly to Lake 
Havasu City, Administrative Services Department, Procurement Division, 2330 McCulloch Blvd. 
North, Lake Havasu City, AZ, 86403. The Project/contract number and project description shall 
be noted on the certificate of insurance.  CITY reserves the right to require complete, certified 
copies of all insurance policies required by this CONTRACT at any time.   

H. SUBCONTRACTORS:  CONTRACTOR's certificate(s) shall include all subcontractors as 
insureds under its policies or CONTRACTOR shall furnish to CITY separate certificates and 
endorsements for each subcontractor.  All coverages for subcontractors shall be subject to the 
minimum requirements identified above. 

I. APPROVAL:  Any modification or variation from the insurance requirements in this 
CONTRACT must have prior approval from the CITY’s Human  Resources/Risk Management 
Division, whose decision shall be final.  Such action will not require a formal CONTRACT 
amendment, but may be made by administrative action. 

J. EXCEPTIONS:  In the event the CONTRACTOR or sub-contractor(s) is/are a public entity, 
then the Insurance Requirements shall not apply.  Such public entity shall provide a Certificate 
of Self-Insurance.   
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SECTION 00500B 
CONTRACTOR Claim Handling Procedure 

 
 
Claimant is to submit in writing to the OWNER or their REPRESENTATIVE the details of the 
claim to include the where, when, and how of the claim, and an estimate of damage, if 
applicable. 
 
OWNER or their REPRESENTATIVE will forward the claim directly to the CONTRACTOR for 
handling. The CONTRACTOR is to respond to the claimant, in writing, within 30 calendar days of 
receipt with copies to: 
 
Lake Havasu City Human Resources/Risk Management Division 
Lake Havasu City Administrative Services Department 
OWNER’S REPRESENTATIVE, if applicable 
 
If the CONTRACTOR denies the claim, the reasons for such denial must be included in the 
response to the claimant. 
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SECTION 00510 
 ARIZONA STATUTORY PERFORMANCE BOND 
 
 PURSUANT TO TITLES 28, 34, AND 41, ARIZONA REVISED STATUTES 
 (Penalty of this bond must be 100% of the Contract amount) 
 
 
KNOW ALL MEN BY THESE PRESENTS THAT:   
(hereinafter "Principal"), as Principal, and   
(hereinafter "Surety"), a corporation organized and existing under the laws of the State of   
with its principal office in the City of     , holding a certificate of authority to 
transact surety business in Arizona issued by the Director of Insurance pursuant to Title 20, 
Chapter 2, Article 1, as Surety, are held and firmly bound unto Lake Havasu City, Arizona  
(hereinafter "Obligee") in  the  amount  of WRITTEN AMOUNT AND 00/100 (Dollars) 
($#,###,###.##-NUMERIC AMOUNT), for the payment whereof, Principal and Surety bind 
themselves, and their heirs, administrators, executors, successors and assigns, jointly and 
severally, firmly by these presents. 
 
 
WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated the        
day of             , _____, to furnish all of the material, supplies, tools, equipment, labor 
and other services necessary for the construction and completion of 
 

RE-BID FY2024-25 Crack & Mastic Seal Program, PROJECT NUMBER B25-PW-
SM313N-500607 

 
which contract is hereby referred to and made a part hereof as fully and to the same extent as if 
copied at length herein. 
 
 
NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal faithfully 
performs and fulfills all of the undertakings, covenants, terms, conditions and agreements of the 
contract during the original term of the contract and any extension of the contract, with or without 
notice of the Surety, and during the life of any guarantee required under the contract, and also 
performs and fulfills all of the undertakings, covenants, terms, conditions and agreements of all 
duly authorized modifications of the contract that may hereafter be made, notice of which 
modifications to the Surety being hereby waived, the above obligation is void.  Otherwise it 
remains in full force and effect. 
 
PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter 
2, Article 2, Arizona Revised Statutes, and all liabilities on this bond shall be determined in 
accordance with the provisions of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the 
same extent as if it were copied at length in this agreement. 
 
The prevailing party in a suit on this bond shall recover as part of the judgment reasonable 
attorney fees that may be fixed by a judge of the court. 
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Witness our hands this        day of     , ______. 
 
 
          
PRINCIPAL                                                      SEAL 
 
                                  BY:      
AGENCY OF RECORD 
 
          
AGENCY ADDRESS                    SURETY                     SEAL 
 
                                  BY:      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 ** END OF SECTION ** 
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SECTION 00520 
 ARIZONA STATUTORY PAYMENT BOND 
 PURSUANT TO TITLES 28, 34, AND 41, ARIZONA REVISED STATUTES 
 (Penalty of this bond must be 100% of the Contract amount) 
 
KNOW ALL MEN BY THESE PRESENTS THAT:  
  
(hereinafter "Principal"), as Principal, and                    
  
(hereinafter Surety), a corporation organized and existing under the laws of the State of                 
with its principal office in the City of            
 ,  
holding a certificate of authority to transact surety business in Arizona issued by the Director of 
the Department of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and 
firmly bound unto Lake Havasu City, Arizona (hereinafter "Obligee") in the amount of WRITTEN 
AMOUNT AND 00/100 (Dollars) (($#,###,###.##-NUMERIC AMOUNT) for the 
payment whereof, Principal and Surety bind themselves, and their heirs, administrators, 
executors, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated the                 
of                 , ______, to furnish all of the material, supplies, tools, equipment, labor and other 
services necessary for the construction and completion of 

 
RE-BID FY2024-25 Crack & Mastic Seal Program, PROJECT NUMBER B25-PW-

SM313N-500607 
 

which contract is hereby referred to and made a part hereof as fully and to the same extent as if 
copied at length herein. 
 
NOW, THEREFOR, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal promptly 
pays all monies due to all persons supplying labor or materials to the Principal or the Principal's 
subcontractors in the prosecution of the work provided for in the contract, this obligation is void.  
Otherwise it remains in full force and effect. 
 
PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter 
2, Article 2, Arizona Revised Statues, and all liabilities on this bond shall be determined in 
accordance with the provisions, conditions and limitations of Title 34, Chapter 2, Article 2, Arizona 
Revised Statutes, to the same extent as if it were copied at length in this agreement. 
 
The prevailing party in a suit on this bond shall recover as part of the judgment reasonable 
attorney fees that may be fixed by a judge of the court. 
 
// 
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Witness our hands this       day of                      , _____. 
 
           
PRINCIPAL                                      SEAL 

                                   BY:       
AGENCY OF RECORD 

           
AGENCY ADDRESS                     SURETY                    SEAL 

                                     BY:      
** END OF SECTION **
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SECTION 00670 
 NOTICE OF AWARD 
 
TO:        DATE:   
 
PROJECT DESCRIPTION: RE-BID FY2024-25 Crack & Mastic Seal Program   
 
The OWNER has considered the BID submitted by you for the above described WORK in response 
to its Advertisement for BIDS dated October 29, 2024, and Information for Bidders. 
 
You are hereby notified that your BID has been accepted for items in the amount of   
$, to include: [LIST BID ITEMS AWARDED] 
 
You are required by the Information for Bidders to execute the Contract and furnish the required 
CONTRACTOR'S Performance Bond, Payment Bond, and Certificates of Liability, Vehicular, and 
Workmen's Compensation Insurance within ten (10) calendar days from the postmark date when 
this notice was sent by U.S. Mail. 
 
If you fail to execute said Contract and to furnish said BONDS within ten (10) days from the date 
of this Notice, said OWNER will be entitled to consider all your rights arising out of the OWNER'S 
acceptance of your BID as abandoned and as a forfeiture of your BID BOND.  The OWNER will 
be entitled to such other rights as may be granted by law. 
 
You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER. 
 
Dated this [DATE] day of [MONTH], 2024. 
 
Lake Havasu City, Arizona 
 
BY:       
 
NAME: Lynette Singleton                                   
 
TITLE:  Procurement Official                                 
 
Acceptance of Notice 
(NOTE:  The contractor shall return a signed copy of this notice to the owner.) 
 
Receipt of this NOTICE OF AWARD is hereby acknowledged by: 
                                  
Contractor 
 
This the         day of                   , 2024. 
 
BY:                             TITLE:                                   
 ** END OF SECTION ** 
REV 3/30/16



 

 

SECTION 00685 
 CERTIFICATE OF SUBSTANTIAL COMPLETION 
 
 
I hereby state that the degree of completion of:  
  

 RE-BID FY2024-25 Crack & Mastic Seal Program 
Project No. B25-PW-SM313N-500607 

 
Provides the full-time use of the project, or defined portion of the project, for the purposes 
for which it was intended and is the commencement of the Guarantee Period.   
 
"Substantial Completion" shall not be considered as final acceptance. 
 
 
 
Lake Havasu City, Arizona    
 
Date:                   
 
By:                                             
 
Name:                                            
 
Title:                                            
 
 
ACCEPTANCE OF NOTICE 
 
(NOTE:  The Contractor shall return a signed copy of this Notice to  the Owner) 
 
Receipt of the above CERTIFICATE OF SUBSTANTIAL COMPLETION is hereby 
acknowledged this the            day of                , ______. 
 
 
By:                                             
 
Name:                                            
 
Title:      
 
E-original: [CONTRACTOR] 
E-copy:   Procurement (Purchasing@lhcaz.gov) 
  Lake Havasu City, City Clerk (CityClerk@lhcaz.gov) 
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CERTIFICATE OF COMPLETION 
 
 
I hereby state that all goods and services required by: 
 
  

 RE-BID FY2024-25 Crack & Mastic Seal Program 
Project No. B25-PW-SM313N-500607 

 
have been delivered in  conformance with the Contract, and all activities required by the 
Contractor under the Contract were completed as of                         . 
       (Date) 
 
Lake Havasu City, Arizona                
 
By:                                             
 
Name:                                           
 
Title:                                            
 
 
E-original:  [CONTRACTOR]  
E-copy:  Procurement (Purchasing@lhcaz.gov) 
    City Clerk (CityClerk@lhcaz.gov)  
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SECTION 00700 
 GENERAL CONDITIONS 
 
This section of the Contract Documents is pre-printed.  Any modifications to the following Articles, 
as may be required for this Project, are made in the Special Provisions. 
 
1.0 DEFINITIONS 
 
Wherever in the Contract Document the following terms are used, the intent and meaning shall 
be interpreted as follows: 
 
1.1 Addenda 
 
Written or graphic instruments issued prior to the opening of Bids which modify or interpret the 
Contract Documents, Drawings and Specifications, by additions, deletions, clarifications or 
corrections. 
 
1.2 As Approved 
 
The words "as approved," unless otherwise qualified, shall be understood to be followed by the 
words "by the Owner." 
 
1.3 As Shown, and as Indicated 
 
The words "as shown" and "as indicated" shall be understood to be followed by the words "on 
the Drawings" or "in the Specifications." 
 
1.4 Award 
 
The acceptance, by the Owner, of the successful Bidder’s proposal. 
 
1.5 Bid 
 
The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices for 
the Work to be performed. 
 
1.6 Bidder 
 
Any individual, firm partnership or corporation, or combination thereof submitting a proposal for 
the Work contemplated, acting directly or through a duly authorized representative. 
 
1.7 Bonds 
 
Bid, Performance, and Payment Bonds and other instruments of security, furnished by the 
Contractor and its surety in accordance with the Contract Documents. 
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1.8 Calendar Day 
 
Every day shown on the calendar, measured from midnight to the next midnight. 
 
1.9 Change Order 
 
A written order to the Contractor, signed by the Owner, covering changes in the Plans, 
Specifications, or proposal quantities and establishing the basis of payment and contract time 
adjustment, if any, for the Work affected by such changes. 
 
If the Change Order increases the existing Contract Amount, the Builder’s Risk Insurance limit 
must be increased to the adjusted Contract Amount. 
 
1.10 Contract 
 
The "Contract" is the written Contract covering the performance of the Work and the furnishing 
of labor, incidental services, tools, and equipment in the construction of the Work.  It includes 
Supplemental Contracts amending or extending the Work contemplated in the manner hereinafter 
described and which may be required to complete the Work in a substantial and acceptable 
manner to the Owner. The Contract may include Contract Change Orders. 
 
1.11 Contract Documents 
 
The "Contract Documents" consist of the Bidding Requirements, Contract Forms, Conditions of 
the Contract including General and/or Supplemental General Conditions, Special Provisions, the 
Technical Specifications, and the Drawings, including all Addenda and modifications thereafter 
incorporated into the Documents before execution and including all other requirements 
incorporated by specific reference thereto. 
 
1.12 Contract Price 
 
The total monies payable by Owner to the Contractor under the terms and conditions of the 
Contract Documents. 
 
1.13 Contract Time 
 
The number of calendar days stated in the Contract Documents for the completion of the Work. 
 
1.14 Contractor 
 
The individual, partnership, firm, or corporation primarily liable for the acceptable performance 
of the Work contracted for and the payment of all legal debts pertaining to the Work who acts 
directly or through lawful agents or employees to complete the Contract Work. 
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1.15 Days 
 
Unless otherwise specifically stated, the term "days" will be understood to mean calendar days. 
 
1.16 Drawings 
 
The term "Drawings," also described as "Plans," refers to the official drawings, profiles, cross 
sections, elevations, details, and other working drawings, and supplementary drawings, or 
reproductions thereof, which show the locations, character, dimensions, and details of the Work 
to be performed.  Drawings may either be bound in the same book as the balance of the Contract 
Documents or bound in separate sets, and are a part of the Contract Documents, regardless of 
the method of binding. 
 
1.17 Engineer 
 
The individual, partnership, firm, or corporation duly authorized by the Owner (sponsor) to be 
responsible for the Engineering of the contract Work and acting directly or through an authorized 
representative. 
 
1.18 Field Order 
 
A written order effecting a change in the Work not involving an adjustment in the Contract Price 
or an extension of the Contract Time, issued by the Engineer to the Contractor during 
construction. 
 
1.19 Final Acceptance 
 
Upon due notice from the Contractor of presumptive completion of the entire project, the Owner 
will make an inspection.  If all construction provided for and contemplated by the contract is 
found completed to the Owner’s satisfaction and all requirements of the contract have been met, 
that inspection shall constitute the final inspection, and the Owner will make the final acceptance 
and issue the Certificate of Completion.   
 
If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory or that 
all requirements of the contract have not been met, the Owner will give the Contractor the 
necessary instructions for correction or completion, and the Contractor shall immediately comply 
with and execute the instructions.  Upon correction of the work, completion of contract 
requirements, and notification to Owner, another inspection will be made which shall constitute 
the final inspection provided the work has been satisfactorily completed and all requirements of 
the contract met.  In such event, the Owner will make the final acceptance and issue the 
Certificate of Completion. 
 
1.20 Inspector 
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An authorized representative of the Owner assigned to make all necessary inspections and/or 
tests of the Work performed or being performed, or of the materials furnished or being furnished 
by the Contractor. 
 
1.21 Methodology and Quality of Workmanship 
 
The manner and sequence of construction which considered to be the acceptable standard in 
which to perform the Work. 
 
1.22 Notice 
 
The term "notice" or the requirement to notify, as used in the Contract Documents or applicable 
State or Federal statutes, shall signify a written communication delivered in person or by certified 
or registered mail to the individual, or to a member of the firm, or to an officer of the corporation 
for whom it is intended.  Certified or registered mail shall be addressed to the last business 
address known to him who gives the notice. 
 
1.23 Notice of Award 
 
The written notice of the acceptance of the Bid from the Owner to the successful Bidder. 
 
1.24 Notice to Proceed 
 
Written communication issued by the Owner to the Contractor authorizing him to proceed with 
the Work and establishing the date of commencement of the Work. 
 
1.25 Or Equal 
 
The phrase "or equal" shall be understood to indicate that the "equal" product is the same or 
better than the product names in function, performance, reliability, quality, and general 
configuration.  Determination of equality in reference to the project design requirements will be 
made by the Owner. 
 
1.26 Owner 
 
The term “Owner” shall be understood to be Lake Havasu City, Arizona. 
 
1.27 Payment Bond 
 
The approved form of security furnished by the Contractor and its surety as a guaranty that it will 
pay in full all bills and accounts for materials and labor used in the construction of Work. 
 
1.28 Performance Bond 
 
The approved form of security furnished by the Contractor and its surety as a guarantee that the 
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Contractor will complete the Work in accordance with the terms of the Contract and guarantee 
the Work for a period of one (1) year after the date of Certificate of Substantial Completion. 
 
1.29 Plans 
 
Plans shall have the same meaning as "Drawings," see Section 1.16. 
 
 
1.30 Project 
 
The undertaking to be performed as provided in the Contract Documents, see Section 1.11. 
 
1.31 Proposal 
 
The offer of the Bidder for the Work when made out and submitted on the prescribed proposal 
form, properly signed and guaranteed. 
 
1.32 Proposal Guarantee 
 
The cash, or cashier's check or certified check, or bidder's bond accompanying the Proposal 
submitted by the Bidder, as a guarantee that the Bidder will enter into a contract with the Owner 
for the construction or doing of the Work, if it is awarded to it, and will provide the contract bonds 
and insurance required. 
 
1.33 Shop Drawings 
 
All drawings, diagrams, illustrations, brochures, schedules and other data which are prepared by 
the Contractor, a Subcontractor, manufacturer, supplier or distributor, which illustrate how 
specific portions of the Work shall be fabricated or installed. 
 
1.34 Specifications 
 
The directions, provisions and requirements pertaining to the method and manner of performing 
the Work or to the quantities and qualities of the materials to be furnished under the Contract, 
together with all other directions, provisions and requirements, plus such amendments, deletions 
from or additions which may be provided for by Supplemental Contract or Change Orders. 
 
1.35 Subcontractor 
 
A Subcontractor is a person or entity who has a direct or indirect contract with a Contractor to 
perform any of the Work at the site.  For convenience, the term Subcontractor is referred to 
throughout the Contract Documents as if singular in number and masculine in gender but includes 
the plural and feminine gender and includes a Sub-Subcontractor or an authorized representative 
thereof. The term Subcontractor does not include any separate Contractor or its Subcontractors. 
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1.36 Substantial Completion 
 
"Substantial Completion" shall be that degree of completion of the project or a defined portion of 
the project, sufficient to provide the Owner, at its discretion, the full-time use of the project or 
defined portion of the project for the purposes for which it was intended.  "Substantial 
Completion" shall not be considered as final acceptance. 
 
1.37 Supplemental General Conditions 
 
Modifications to General Conditions required by a Federal Agency for participation in the Project 
and approved by the agency for participation in the Project and approved by the agency in writing 
prior to inclusion in the Contract Documents and such requirements that may be imposed by 
applicable state laws.  The term also includes modifications or additions to the General Conditions 
required by the Owner or Engineer. 
 
1.38 Supplier 
 
Any person or organization who supplies materials or equipment for the Work, including that 
fabricated to a special design, but who does not perform labor at the site. 
 
1.39 Surety 
 
The corporation, partnership, or individual, other than the Contractor, executing Payment, or 
Performance Bonds which are furnished to the Owner by the Contractor. 
 
1.40 Work 
 
The word "Work" within these Contract Documents shall include all labor, tools, utilities, and all 
appliances, machinery, transportation, and appurtenances necessary to perform and complete 
the Contract, and such additional items not specifically indicated or described which can be 
reasonably inferred as belonging to the item described or indicated and as required by good 
practice to provide a complete and satisfactory system or structure.   
 
1.41 Working Day 
 
A working day shall be any day, other than a legal holiday, Saturday or Sunday, on which the 
normal working forces of the Contractor may proceed with regular work. 
 
2.0 NOTICE TO PROCEED 
 
2.1 After the Owner has issued the Notice of Award, the Contractor shall provide the 
Performance Bond, the Payment Bond, the Certificate of Insurance, the Work Schedule, the 
monthly cash flow, and a signed Contract within ten (10) calendar days.  The Owner's attorney 
will review each document and, if they are found to be acceptable, the Owner will sign and 
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execute the Contract.  Within a period of sixty (60) calendar days after executing the Contract, 
the Owner will issue the Notice to Proceed.  Within ten (10) calendar days of the postmark date 
of the Notice to Proceed, the Work shall commence.  The Contractor shall not commence any 
Work until such time that the Notice to Proceed has been issued. 
 
3.0 ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 
 
3.1 The Engineer may furnish additional instructions to the Contractor by means of Drawings 
or otherwise, during the progress of the Work as necessary to make clear or to define in greater 
detail the intent of the Specifications and Contract Drawings. 
 
The additional drawings and instruction thus supplied will become a part of the Contract 
Documents.  The Contractor shall carry out the Work in accordance with the additional detail 
drawings and instructions. 
 
4.0 SCHEDULES, REPORTS AND RECORDS 
 
4.1 The Contractor shall submit to the Owner payrolls, reports, estimates, records and other 
data where applicable as are required by the Contract Documents for the Work to be performed. 
 
4.2 The Contractor, after the Contract award and prior to the Pre-Construction Conference, 
shall prepare for submittal to the Engineer for review, a detailed progress schedule.  The progress 
schedule shall be brought up to date and submitted to the Engineer prior to each progress 
payment request, and at such other time intervals as the Engineer may request. 
 
A. Progress Schedule 
 
The schedule shall be a time-scaled critical path progress schedule showing in detail the proposed 
sequence of activity.  The critical path analysis shall consist of a graphic network diagram and 
shall clearly show start and completion dates, and percentage of work completed. 
 
4.3 The Contractor shall also forward to the Engineer, prior to each progress payment request, 
an itemized report of the delivery status of major and critical items of purchased equipment and 
material, including Shop Drawings and the status of shop and field fabricated work.  These 
progress reports shall indicate the date of the purchase order, the current percentage of 
completion, estimated delivery, and cause of delay, if any. 
 
4.4 If the completion of any part of the Work or the delivery of materials is behind the approved 
schedule, the Contractor shall submit in writing a plan acceptable to the Engineer for bringing the 
Work up to schedule. 
 
4.5 The Owner shall have the right to withhold progress payments for the Work if the 
Contractor fails to update and submit the progress schedule and reports as specified, and such 
withholding shall not constitute grounds for additional claims by the Contractor against the Owner. 
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4.6 The Contractor shall submit an estimated monthly cash flow, based upon the progress 
schedule with the bonds, schedules, and Certificate of Insurance. 
 
5.0 DRAWINGS AND SPECIFICATONS 
 
5.1 The intent of the Drawings and Specifications is that the Contractor shall furnish all labor, 
materials, tools, equipment, utilities, and transportation necessary for the proper execution of the 
Work in accordance with the Contract Documents and all incidental work necessary to complete 
the Project in an acceptable quality and manner, ready for use, occupancy or operation by the 
Owner. 
 
5.2 In case of conflict between the Drawings and Specifications, the Specifications shall govern.  
Figure dimensions on Drawings shall govern over scale dimensions, and detailed Drawings shall 
govern over general Drawings. 
 
5.3 Any discrepancies found between the Drawings and Specifications and site conditions or 
any inconsistencies or ambiguities in the Drawings or Specifications shall be immediately reported 
verbally and within 24 hours of such a discovery, in writing to the Engineer, who shall promptly 
correct such inconsistencies or ambiguities in writing.  Work done by the Contractor after his 
discovery of such discrepancies, inconsistencies or ambiguities shall be done at the Contractor's 
risk, and the Contractor shall assume full responsibility therefore and shall bear all costs 
attributable thereto, if not acceptable to the Owner. 
 
6.0 SHOP DRAWINGS 
 
6.1 The Contractor shall provide seven (7) copies of the Shop Drawings as specified or as may 
be necessary for the prosecution of the Work as required by the Contract Documents.  All 
drawings and schedules shall be submitted sufficiently in advance to allow the Engineer not less 
than 20 regular working days for checking the submittal.  The Engineer's approval of any Shop 
Drawings shall not release the Contractor from responsibility for deviations from the Contract 
Documents. 
 
6.2 When submitted for the Engineer's review, Shop Drawings shall bear the Contractor's 
certification by means of a signed Stamp, that he has reviewed, checked and approved the Shop 
Drawings and that they are in conformance with the requirements of the Contract Documents.  
Shop Drawings, which in the opinion of the Engineer are incomplete or unchecked by the 
Contractor, will be returned to the Contractor for resubmission in the proper form. 
 
If Shop Drawings or submittals are rejected by the Engineer, all costs incurred by the Engineer 
or The Owner for reviewing the resubmittals shall be charged to the Contractor, and the Owner 
has the right to deduct such costs from any monies owed the Contractor by the Owner. 
 
6.3 When Shop Drawings have been reviewed by the Engineer, two sets of submittals will be 
returned to the Contractor appropriately stamped.  If major changes or corrections are necessary, 
the Shop Drawing may be rejected and one set will be returned to the Contractor with such 
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changes or corrections indicated, and the Contractor shall correct and resubmit the Shop 
Drawings.  No changes shall be made by the Contractor to resubmitted Shop Drawings other than 
those changes indicated by the Engineer, unless such changes are clearly described in a letter 
accompanying the resubmitted Shop Drawings. 
 
6.4 The review of such Shop Drawings and catalog cuts by the Engineer shall not relieve the 
Contractor from responsibility for corrections of dimensions, fabrication details, and space 
requirements, or for deviations from the Contract Drawings or Specifications, unless the 
Contractor has called attention to such deviations in writing by a letter accompanying the Shop 
Drawings and the Engineer approves the change or deviation in writing at the time of submission; 
nor shall review by the Engineer relieve the Contractor from the responsibility for errors in the 
Shop Drawings.  When the Contractor does call such deviations to the attention of the Engineer, 
the Contractor shall state in his letter whether or not such deviations involve any deduction or 
extra cost adjustment. 
 
6.5 Portions of the Work requiring a Shop Drawing or sample submission shall not begin until 
the Shop Drawing or submission has been approved by the Engineer.  A copy of each approved 
Shop Drawing and each approved sample shall be kept in good order by the Contractor at the 
site and shall be available to the Engineer. 
 
7.0 RECORD DRAWINGS 
 
7.1 During construction, the Contractor shall keep an accurate record of the following: 
 
A. Deviations between the Work as shown on the Plans and the Work as actually installed. 
 
B. The specific locations of piping, valves, electric conduits, duct work, equipment, and other 
such work which was not located on the Plans.  The Record Drawings shall show distances to 
these locations from known points on the Plans. 
 
C. Equipment schedules indicating manufacturer's names and model numbers.  When all 
revisions showing work as installed are made, the corrected set of plans shall be delivered to the 
Engineer before the final pay request is processed.  These plans shall be clearly marked "Record 
Drawings." 
 
Nothing contained in this section shall be construed as authorizing any deviation in the Work as 
shown on the Contract Drawings without a written Change Order or written authority to the 
Contractor from the Engineer. 
 
8.0 MATERIALS, SERVICES, AND FACILITIES 
 
Crack Seal material and Mastic material to be provided by Owner. 
 
9.0 INSPECTION AND TESTING 
 



 

 
 00700-10 
Revised 10.08.18 
       

9.1 All material and equipment used in the construction of the Project shall be subject to 
adequate inspection and testing in accordance with generally accepted standards, as required 
and defined in the Contract Documents. 
 
9.2 The Owner shall provide all inspection and testing services not required by the Contract 
Documents. 
 
9.3 The Contractor shall provide at its expense the testing and inspection services required by 
the Contract Documents. 
 
9.4 If the Contract Documents, laws, ordinances, rules, regulations or orders of any public 
authority having jurisdiction require any Work to specifically be inspected, tested, or approved by 
someone other than the Contractor, the Contractor will give the Engineer timely notice of 
readiness, the minimum of which shall be forty-eight (48) hours.  The Contractor will then furnish 
the Engineer the required certificates of inspection, testing or approval. 
 
9.5 Inspections, tests or approvals by the Engineer or others shall not relieve the Contractor 
from its obligations to perform the Work in accordance with the requirements of the Contract 
Documents. 
 
9.6 The Engineer and its representatives will at all times have access to the Work.  In addition, 
authorized representatives and agents of any participating Federal or State agency shall be 
permitted to inspect all Work, materials, payrolls, records of personnel, invoices of materials, and 
other relevant data and records.  The Contractor will provide proper facilities for such access and 
observation of the Work and also for any inspection or testing thereof. 
 
9.7 If any Work is covered contrary to the written instructions of the Engineer or prior to 
inspection, if must, if requested by the Engineer, be uncovered for his observation and replaced 
at the Contractor's expense. 
 
9.8 If the Engineer considers it necessary or advisable that Work that has already been 
approved be inspected or tested by the Engineer or others, the Contractor, at the Engineer's 
request, will uncover, expose or otherwise make available for observation, inspection or testing 
as the Engineer may require, that portion of the Work in question, furnishing all necessary labor, 
materials, tools, and equipment.  If it is found that such Work is defective, the Contractor will 
bear all the expenses of such uncovering, exposure, observation, inspection and testing and of 
satisfactory reconstruction.  If, however, such Work is not found to be defective, the Contractor 
will be allowed an increase in the Contract Price or an extension of the Contract Time, or both, 
directly attributable to such uncovering, exposure, observation, inspection, testing and 
reconstruction and an appropriate Change Order shall be issued. 
 
10.0 SUBSTITUTIONS 
 
10.1 Whenever a material, article or piece of equipment is identified on the Drawings or 
Specifications by reference to brand name or catalogue number, it shall be understood that this 
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is referenced for the purpose of defining the performance or other salient requirements and that 
other products of equal capacities, quality and function shall be considered.  The Contractor may 
recommend the substitution of a material, article, or piece of equipment of equal substance and 
function for those referred to in the Contract Documents by reference to brand name or catalogue 
number, and if, in the opinion of the Engineer, such material, article, or piece of equipment is of 
equal substance and function to that specified, the Engineer may approve its substitution and use 
by the Contractor.  Any cost differential shall be deductible from the Contract Price and the 
Contract Documents shall be appropriately modified by Change Order.  The Contractor warrants 
that if substitutes are approved, no major changes in the function or general design of the Project 
will result.  Incidental changes or extra component parts required to accommodate the substitute 
will be made by the Contractor without a change in the Contract Price or Contract Time.  Any 
substitutions not properly approved and authorized by the Engineer may be considered defective 
and the Engineer may require the Contractor to remove the substituted material, article or piece 
of equipment and the Contractor shall bear any, and all costs associated with the removal of the 
substituted item, including all engineering, inspection, testing or surveying costs incurred by the 
Owner or the Engineer. 
 
10.2 Determination of equality in reference to the project design requirements will be made by 
the Owner.  "Equal" products shall not be purchased or installed by the Contractor without the 
Owner's written approval.  Contractor shall have fourteen (14) days after issuance of Notice to 
Proceed for submission of data substantiating a request for substitution of an "or equal" item. 
 
PATENTS 
 
11.1 The Contractor shall pay all applicable royalties and license fees. The Contractor shall 
defend all suits or claims for infringement of any patent rights and indemnify and hold the Owner 
and Engineer harmless from loss on account thereof, except that the Owner shall be responsible 
for any such loss when a particular process, design, or the product of a particular manufacturer 
or manufacturers is specified, however if the Contractor has reason to believe that the design, 
process or product specified is an infringement of a patent, it shall be responsible for such loss 
unless it promptly gives such information to the Engineer. 
 
12.0 SURVEYS, PERMITS, REGULATIONS 
 
12.1 The Owner shall furnish all boundary surveys and establish all base lines for locating the 
principal component parts of the Work together with a suitable number of bench marks adjacent 
to the Work as shown in the Contract Documents.  The Contractor shall satisfy itself as to the 
accuracy of all measurements before constructing any permanent structure and shall not take 
advantage of any errors which may have been made in laying out the Work.  From the information 
provided by the Owner, unless otherwise specified in the Contract Documents, the Contractor 
shall develop and make all detail surveys needed for construction such as slope stakes, batter 
boards, stakes for pile locations and other working points, lines, elevations and cut sheets. 
 
12.2 Such stakes and markings as the Engineer may set for either its own or the Contractor’s 
guidance shall be scrupulously preserved by the Contractor.  In the event the Contractor, or its 
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employees, destroy or otherwise remove or obliterate such stakes or markings, an amount equal 
to the cost of replacing the same may be deducted from subsequent estimates due the Contractor 
at the discretion of the Owner. 
 
12.3 Permits and licenses of a temporary nature necessary for the prosecution of the Work shall 
be secured and paid for by the Contractor unless otherwise stated in the Supplemental General 
Conditions.  Permits, licenses and easements for permanent structures or permanent changes in 
existing facilities shall be secured and paid for by the Owner, unless otherwise specified.  The 
Contractor shall give all notices and comply with all laws, ordinances, rules and regulations 
bearing on the conduct of the Work as drawn and specified.  If the Contractor perceives that the 
Contract Documents are at variance therewith, he shall promptly notify the Engineer in writing, 
and any necessary changes shall be adjusted as provided in Section 16.  Changes In the Work.  
If the Contractor performs and works knowing it to be contrary to such laws, ordinances, rules 
and regulations, and without such notice to the Engineer, he shall assume full responsibility 
therefore and shall bear all costs attributable thereto. 
 
13.0 PROTECTION OF WORK, PROPERTY AND PERSONS 
 
13.1 The Contractor shall have sole responsibility for initiating, maintaining and supervising all 
safety precautions and programs in connection with the Work.  The Contractor shall take all 
necessary precautions for the safety of, and shall provide the necessary protection to prevent 
damage, injury or loss to, all employees on the Work and other persons who may be affected 
thereby, all the Work and all materials or equipment to be incorporated therein, whether in 
storage on or off the site, and other property at the site or adjacent thereto, including trees, 
shrubs, lawns, walks, pavements, roadways, structures, utilities and other items not designated 
for removal, relocation or replacement in the course of construction. 
 
13.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and 
orders of any public body having jurisdiction.  The Contractor shall erect and maintain, as required 
by the conditions and progress of the Work, all necessary safeguards for safety and protection.  
The Contractor shall notify Owners of adjacent utilities when prosecution of the Work may affect 
them.  The Contractor shall remedy all damage, injury or loss to any property caused, directly or 
indirectly, in whole or in part, by the Contractor, any Subcontractor or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them be liable, except damage or loss 
attributable to the fault of the Contract Documents or to the acts or omissions of the Owner or 
the Engineer or anyone employed by either of them or anyone for whose acts either of them may 
be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence 
of the Contractor. 
 
13.3 In emergencies affecting the safety of persons or the Work or property at the site or 
adjacent thereto, the Contractor, without special instruction or authorization from the Engineer 
or Owner, shall act to prevent threatened damage, injury or loss.  He shall give the Engineer 
prompt Written Notice of any significant changes in the Work or deviations from the Contract 
Documents caused thereby, and a Change Order shall thereupon be negotiated and issued 
covering the changes and deviations involved, as provided in Section 16.0, Changes in the Work. 
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13.4 The Contractor shall designate a responsible member of its organization at the site whose 
duty shall be the prevention of accidents and the safety of all those at the site.  The person shall 
be the Contractor's superintendent unless otherwise designated by the Contractor in writing to 
the Owner and the Engineer.  The Engineer will not be responsible for safety precautions and 
programs in connection with the Work or for the Contractor's failure to properly perform its 
responsibilities with respect to initiating, maintaining and supervising all safety precautions and 
programs. 
 
14.0 PUBLIC SAFETY 
 
14.1 Whenever the Contractor's operations create a condition hazardous to traffic or to the 
public, it shall furnish at its own expense, and without cost to the Owner, such flagmen and 
guards as are necessary to give adequate warning to the public of any dangerous conditions to 
be encountered and he shall furnish, erect, and maintain such fences, barricades, lights, signs, 
and other devices as are necessary to prevent accidents and avoid damage or injury to the public. 
 
14.2 Should the Contractor appear to be neglectful or negligent in furnishing warning and 
protective measures as above provided, the Engineer may direct attention to the existence of a 
hazard and the necessary warning and protective measures shall be furnished and installed by 
the Contractor at its own expense without cost to the Owner. Should the Engineer point out the 
inadequacy of warning and protective measures, such action on the part of the Engineer shall not 
relieve the Contractor from responsibility for public safety or abrogate his obligation to furnish 
and pay for these devices. 
 
14.3 Should the Contractor fail to, be neglectful, or be negligent in furnishing or maintaining 
warning and protective facilities as required herein, the Owner may furnish or maintain such 
facilities and charge Contractor therefore by deducting the cost thereof from periodic progress 
payments due the Contractor as such costs are incurred by Owner. 
 
14.4 No material or equipment shall be stored where it will interfere with the free and safe 
passage of public traffic, and at the end of each day's Work and at other times when construction 
operations are suspended for any reason, the Contractor shall remove all equipment and other 
obstructions from that portion of the right-of-way open for use by public traffic. 
 
15.0 SUPERVISION BY CONTRACTOR 
 
15.1 The Contractor shall supervise and direct the Work, using its best skill and attention.  The 
Contractor shall be solely responsible for the means, methods, techniques, sequences and 
procedures of construction.  The Contractor shall employ and maintain on the Work a qualified 
supervisor or superintendent who shall have been designated in writing by the Contractor as the 
Contractor's representative at the site, and who shall have been approved by the Engineer, which 
approval shall not be unreasonably withheld.  The supervisor shall have full authority to act on 
behalf of the Contractor and all communications given to and by the supervisor shall be as binding 
as if given to and by the Contractor.  The supervisor shall be present on the site at all times.  The 
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Contractor shall be responsible to the Owner for the acts and omissions of the employees, 
subcontractors, and the agents and employees, and other persons performing any other Work 
under the Contract with the Contractor. 
 
16.0 CHANGES IN THE WORK 
 
16.1 The Owner may at any time, as the need arises, order changes within the scope of the 
Work without invalidating the Contract.  If such changes increase or decrease the amount due 
under the Contract Documents, or in the time required for performance of the Work, an equitable 
adjustment shall be authorized by Change Order. 
 
16.2 The Engineer, also, may at any time, by issuing a Field Order, make changes in the details 
of the Work.  The Contractor shall proceed with the performance of any changes in the Work so 
ordered by the Engineer unless the Contractor believes that such Field Order entitles him to a 
change in Contract Price or Time, or both, in which event he shall give the Engineer Written Notice 
thereof within seven (7) days after the receipt of the ordered change.  Thereafter the Contractor 
shall document the basis for the change in Contract Price or Time within fourteen (14) days.  The 
Contractor shall not execute such changes pending the receipt of an executed Change Order or 
further instruction from the Owner. 
 
16.3 If the Contractor wishes to make a claim for an increase in the Contract sum, it shall give 
the Engineer written notice thereof within fourteen (14) days after the occurrence of the event 
giving rise to such claim.  This notice shall be given by the Contractor before proceeding to 
execute the Work, except in an emergency endangering life or property, in which case Contractor 
shall proceed in accordance with the provisions of the Contract.  No such claim shall be valid 
unless so made.  If the Owner and Contractor cannot agree on the amount of adjustment in the 
Contract sum, it shall be determined by the Engineer.  Any change in the Contract sum resulting 
from such claim shall be authorized in a Change Order. 
 
16.4 The value of any Work covered by a Change Order shall be determined by one or more of 
the following methods in the order of precedence listed below: 
 
A. Unit prices previously approved. 
B. An agreed lump sum. 
C. Cost plus percentage. 
 
17.0 TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
 
17.1 The date of beginning and the time for completion of the Work are essential conditions of 
the Contract Documents and the Work embraced shall be commenced on a date specified in the 
Notice to Proceed. 
 
17.2 The Contractor shall proceed with the Work at such rate of progress to insure full 
completion within the Contract Time.  It is expressly understood and agreed, by and between the 
Contractor and the Owner, that the Contract Time for the completion of the Work described herein 
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is a reasonable time, taking into consideration the average climatic and economic conditions and 
other factors prevailing in the locality of the Work. 
 
17.3 The Contractor shall only work an eight (8) hour day consisting of Monday through Friday, 
between 6:00 a.m. to 6:00 p.m., and do not include local municipal holidays.  If the Contractor 
desires to carry on Work more than eight (8) hours each day, or work at night or outside the 
regular hours, it shall give timely notice (72 hours) to the Engineer and receive the Owner's 
written approval to allow satisfactory arrangements to be made for inspecting the Work in 
progress.  Should the prosecution of the Work be discontinued for any reason, the Contractor 
shall notify the Engineer at least 24 hours in advance of resuming operations.  The Contractor 
shall be responsible for any extra compensation due, or costs incurred as a result of Contractor's 
desire to carry out Work beyond an eight (8) hour day, or at night or outside regular hours, 
including but not limited to, any additional costs or compensation due the Engineer And Owner 
or its employees or agents as a result of having to be present at the site.  The costs or extra 
compensation necessitated by the Contractor's Work beyond an eight (8) hour day, or at night or 
outside regular business hours, may be deducted or withheld from progress payment or any other 
payments due to Contractor. 
 
17.4 If for any reason a suspension of the work should occur; the Contractor, at its own 
expense, shall do all the Work necessary to provide a safe, smooth and unobstructed passageway 
through construction for use by public traffic or to provide for the proper and efficient operation 
of sewer, drainage and other facilities within the site of the Work, during the period of such 
suspension.  In the event that the Contractor fails to perform the Work specified in this 
Subsection, the Owner will perform such Work and the cost thereof will be deducted from periodic 
progress payments due the Contractor. 
 
17.5 During inclement weather and other conditions, the Contractor shall pursue only such 
portions of the Work as shall not be damaged thereby. No portions of the Work which satisfactory 
quality or efficiency will be affected by an unfavorable condition shall be constructed while these 
conditions remain, unless by special means or precautions, approved by the Engineer, the 
Contractor is able to overcome them. 
 
17.6 Delays in delivery of equipment or material purchased by the Contractor or its 
Subcontractor, including Engineer-selected equipment, shall not be considered as a just cause for 
delay as this is not beyond the control of the Contractor.  The Contractor shall be fully responsible 
for the timely ordering, scheduling, expediting, delivery, and installation of all equipment and 
materials. 
 
17.7 In case of failure on the part of the Contractor to complete the Work within the time affixed 
in the Contract, or such extension thereof as may be allowed by Engineer or Owner, the Contract 
shall by that fact be terminated by written notice.  The Owner shall not thereafter pay or allow 
the Contractor any further compensation for any Work done by it under said Contract, and the 
Contractor and its sureties shall be liable to the Owner for all loss or damage which it may suffer 
by reason of his failure to complete the Contract within such time.  Failure to prosecute the Work 
diligently shall be grounds for termination by the Owner pursuant to this paragraph. 
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In the event the Contract should be terminated, the Owner shall have the right to take over the 
Work and to proceed with the same until it is completed, either by performing said Work itself 
directly or by contracting it out to some other person or persons, and in such event the Owner 
may take possession of and utilize, in completing the Work, such materials, appliances and plant 
as may be on the site of the Work and necessary for its completion.  Nothing herein contained 
shall be deemed to limit the right of the Owner in the event of any breach of Contract by the 
Contractor; but all rights herein given to the Owner are and shall be deemed to be additional to 
any other rights or remedies which the Owner shall have under any provision of law.   
 
17.8 Should the Contractor fail to complete the Work, or any part thereof, in the time agreed 
upon in the Contract or within such extra time as may have been allowed for delays by extensions 
granted as provided in the Contract, the Contractor shall reimburse the Owner for the additional 
expense and damage for each calendar day that the Contract remains uncompleted after the 
Contract completion date.  It is agreed that the amount of such additional expense and damage 
incurred by reason of failure to complete the Work is the per diem rate, as stipulated in Section 
15, Information For Bidders, plus any costs incurred by the Engineer including, but not limited to: 
the Engineer's costs for additional inspection, testing or surveying as a result of the Contractor's 
failure to complete the Work in the time agreed upon.  The said amounts are agreed upon as 
liquidated damages for the loss to the Owner on account of expense due to the employment of 
Engineers, inspectors, and other employees after the expiration of the time of completion, and 
on account of the value of the operation of the Works dependent thereon.  It is expressly 
understood and agreed that this amount is not to be considered in the nature of a penalty, but 
as liquidated damages which have accrued against the Contractor.  The Owner shall have the 
right to deduct such damages from any amount due, or that may become due the Contractor, or 
the amount of such damages shall be due and collectible from the Contractor or its Surety. 
 
17.9 The Contractor shall not be charged with liquidated damages or any excess costs when the 
delay in completion of the Work is due to any of the reasons set forth below provided the 
Contractor has given Written Notice of the delay within three (3) days of the occurrence of the 
cause of the delay to the Owner or Engineer.  In the event notice is not given as provided, 
liquidated damages may be assessed. 
 
A. To unforeseeable causes beyond the control and without the fault or negligence of the 
Contractor, including but not restricted to: acts of God, or of the public enemy, acts of the Owner, 
acts of another Contractor in the performance of a separate contract with the Owner, fires, floods, 
epidemics, quarantine restrictions, strikes, freight embargoes, and abnormal and unforeseeable 
weather. 
 
18.0 CORRECTION OF WORK 
 
18.1 The Contractor shall promptly correct all work rejected by the engineer as defective or as 
failing to conform to the contract documents, whether observed before or after substantial 
completion and whether or not fabricated, installed or completed.  Contractor shall bear all costs 
of correcting such rejected work, including compensation for the engineer's additional services 
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made necessary thereby.  Contractor shall also bear the costs of making good all work of the 
Owner or separate Contractor destroyed or damaged by such correction or removal. 
 
18.2 All removal and replacement work shall be done at the Contractor's expense. If the 
Contractor does not take action to remove such rejected work within ten (10) days after receipt 
of Written Notice, the Owner may remove such work and store the materials at the expense of 
the Contractor, including compensation for the engineer's additional services made necessary 
thereby. 
 
19.0 SUBSURFACE CONDITIONS 
 
19.1 The Contractor shall promptly, and before such conditions are disturbed, except in the 
event of an emergency, notify the Owner by Written Notice of: 
 
A. Subsurface or latent physical conditions at the site differing materially from those indicated 
in the Contract Documents; or 
 
B. Unknown physical conditions at the site, of an unusual nature, differing materially from 
those ordinarily encountered and generally recognized as inherent in Work of the character 
provided for in the Contract Documents. 
 
19.2 The Owner shall promptly investigate the conditions, and if it finds that such conditions do 
so materially differ and cause an increase or decrease in the cost of, or in the time required for, 
performance of the Work, an equitable adjustment shall be made, and the Contract Documents 
shall be modified by a Change Order.  Any claim of the Contractor for adjustment hereunder shall 
not be allowed unless he has given the required Written Notice; provided that the Owner may, if 
he determines the facts so justify, consider and adjust any such claims asserted before the date 
of final payment. 
 
20.0 SUSPENSION OF WORK, TERMINATION AND DELAY 
 
20.1 The Owner may suspend the Work or any portion thereof for a period of not more than 
ninety (90) days or such further time as agreed upon by the Contractor, by Written Notice to the 
Contractor and the Engineer which notice shall fix the date on which Work shall be resumed.  The 
Contractor shall resume that Work on the date so fixed.  The Contractor shall be allowed an 
increase in the Contract Price or an extension of the Contract Time, or both, directly attributable 
to any suspension. 
  
20.2 In addition to any other reasons for termination provided in the Contract, the Contractor 
shall be considered in default of the Contract and such default will be considered as cause for the 
Owner to terminate the Contract for any of the following reasons if the Contractor: 
 
A. Fails to begin the Work under the Contract within the time specified in the "Notice to 
Proceed," or 
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B. Fails to perform the Work or fails to provide sufficient workers, equipment or materials to 
assure completion of Work in accordance with the terms of the Contract, or 
 
C. Performs the Work unsuitably or neglects or refuses to remove materials or to perform 
such new Work as may be rejected as unacceptable and unsuitable, or 
 
Discontinues the prosecution of the Work, or 
 
E. Fails to resume Work which has been discontinued within a reasonable time after notice 
to do so, or 
 
F. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, 
or 
 
G. Allows any final judgment to stand against him unsatisfied for a period of 10 days, or 
 
H. Makes an assignment for the benefit of creditors, or acceptable manner, or 
 
I. Is otherwise in breach of the Contract and has failed to remedy the breach within ten (10) 
days of written notice of the existence of such breach, or 
 
J. Fails to provide safe conditions for its workers and/or the general public. 
 
Should the Owner consider the Contractor in default of the Contract for any reason above, he 
shall immediately give Written Notice to the Contractor and the Contractor's surety as to the 
reasons for considering the Contractor in default and the Owner's intentions to terminate the 
Contract. 
 
If the Contractor or Surety, within a period of 10 days after Written Notice, does not proceed in 
accordance therewith, then the Owner shall have, upon written notification of the facts of such 
delay or neglect, the power and authority without violating the Contract, to take the prosecution 
of the Work out of the hands of the Contractor.  The Owner may appropriate or use any or all 
materials and equipment that have been mobilized for use in the Work and are acceptable and 
may enter into a Contract for the completion of said Contract according to the terms and 
provisions thereof, or use such other methods as in the opinion of the Owner will be required for 
the completion of said Contract in an acceptable manner. 
 
All costs and charges incurred by the Owner, together with the cost of completing the Work under 
Contract, will be deducted from any monies due or which may come due the Contractor.  If such 
expense exceeds the sum which would have been payable under the Contract, then the Contractor 
and the Surety shall pay to the Owner the amount of such excess. 
 
20.3 Where Contractor's services have been so terminated by Owner, the termination will not 
affect any rights or remedies of Owner against Contractor then existing or which may thereafter 
accrue.  Any retention or payment of monies due Contractor by Owner will not release Contractor 
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from liability. 
 
20.4 Upon seven days Written Notice to Contractor and Engineer, Owner may, without cause 
and without prejudice to any other right or remedy of Owner, elect to terminate the Contract.  In 
such case, Contractor shall be paid (without duplication of any items): 
 
20.4.1 for completed and acceptable Work executed in accordance with the Contract Documents 
prior to the effective date of termination, including fair and reasonable sums for overhead and 
profit on such work; 
  
20.4.2 for expenses sustained prior to the effective date of termination in performing services 
and furnishing labor, materials or equipment as required by the Contract Documents in connection 
with uncompleted Work, plus fair and reasonable sums for overhead on such expenses; 
 
20.4.3 for reasonable costs incurred in settlement of terminated contracts with Subcontractors, 
Suppliers and others; and 
 
20.4.4 for reasonable expenses directly attributable to termination. 
 
Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic 
loss arising out of or resulting from such termination. 
 
20.5 If the Work should be stopped under an order of any court or other public authority for a 
period of more than ninety (90) days, through no act or fault of the Contractor or of anyone 
employed by him, or if the Owner should fail to pay the Contractor within 45 days after the time 
specified in the Payments To Contractor, Section 22.0, then the Contractor may, upon 15 days 
Written Notice to the Owner, stop Work until payment of the amount owing has been received. 
 
20.6 The Owner may terminate the Contract or a portion thereof if conditions encountered 
during the progress of the Work make it impossible or impracticable to proceed with the Work or 
a local or national emergency exists. 
 
When Contracts, or any portion thereof, are terminated before completion of all Work in the 
Contract, adjustments in the amount bid for the pay items will be made on the actual quantity of 
Work performed and accepted, or as mutually agreed for pay items of Work partially completed 
or not started.  No claim for loss of anticipated profits will be considered. 
 
Termination of the Contract or any portion thereof shall not relieve the Contractor of its 
responsibilities for the completed work nor the surety of its obligation for and concerning any just 
claims arising out of the Work performed. 
 
21.0 ISSUANCE OF NOTICE OF COMPLETION AND FINAL ACCEPTANCE BY OWNER 
 
21.1 Upon completion of the Project, a Final Inspection shall be requested by the Contractor in 
writing and the Owner will make an inspection within seven (7) days.  If all construction provided 
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for and contemplated by the contract is found completed to his satisfaction, that inspection shall 
constitute the final inspection and the Owner will make the final acceptance and issue a Certificate 
of Completion to the Contractor. 
 
If, however, the inspection discloses any Work, in whole or in part, as being unsatisfactory, the 
Owner will give the Contractor the necessary instructions for correction of same, and the 
Contractor shall immediately comply with and execute such instructions.  Upon correction of the 
Work, another inspection will be made which shall constitute the final inspection provided the 
Work has been satisfactorily completed.  In such event, the Owner will make the final acceptance 
and issue a Certificate Of Completion to the Contractor. 
 
22.0 PAYMENTS TO CONTRACTOR 
 
22.1 In addition to any documents required by the Engineer to be submitted to Engineer at the 
time a partial pay estimate is submitted, including partial lien released as specified in Section 22.9 
of the General Conditions, the Contractor shall, at least ten (10) days before each progress 
payment falls due (but not more often than once a month), submit to the Engineer a partial 
payment estimate filled out and signed by the Contractor covering the Work performed during 
the period covered by the partial payment estimate and supported by such data as the Engineer 
may reasonably require.  If payment is requested on the basis of materials and equipment not 
incorporated in the Work, title to such materials and equipment shall vest in the Owner, and 
Contractor shall supply, at the time of submission of payment estimate, supporting documents 
satisfactory to the Owner, to establish and protect Owner's interest in the materials and 
equipment, and Contractor shall maintain appropriate insurance on same until such time as actual 
possession by the Owner of the materials and equipment shall occur.  The Engineer will, within 
seven (7) days after receipt of each partial payment estimate, either indicate in writing his 
approval of payment and present the partial payment estimate to the Owner or return the partial 
payment estimate to the Contractor indicating in writing his reasons for refusing to approve 
payment.  In the latter case, the Contractor may make the necessary corrections and resubmit 
the partial payment estimate.  The Owner will, within fourteen (14) days of presentation to him 
of an approved partial payment estimate, pay the Contractor a progress payment on the basis of 
the approved partial payment estimate.  The Owner shall retain ten (10) percent of the amount 
of each payment until final completion and acceptance of all Work covered by the Contract 
Documents. When the Contract is fifty percent completed, one-half of the amount retained shall 
be paid to the Contractor provided the Contractor makes a written request for the payment and 
the Contractor is making satisfactory progress on the Contract and there is no specific cause or 
claim requiring a greater amount to be retained.  After the Contract is fifty per cent completed, 
no more than five per cent of the amount of any subsequent progress payments made under the 
Contract may be retained providing the Contractor is making satisfactory progress on the project, 
except that if at any time the Owner determines satisfactory progress is not being made, ten per 
cent retention shall be reinstated for all progress payments made under the Contract subsequent 
to the determination. 
 
22.2 In lieu of ten percent (10%) retention provided for in paragraph 22.1, of this Article, the 
Owner shall, at the Contractor's option, accept as a substitute an assignment of any of the 
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following: 
 
A. Time certificates of deposit of banks licensed by the State of Arizona; or 
 
B. Securities of or guaranteed by the United States of America; or 
 
C. Securities of the State of Arizona, or any county, municipality or school district thereof; or 
 
D. Shares of savings and loan institutions authorized to transact business in the State of 
Arizona. 
 
Such assigned instruments shall have a face value in an amount equal to ten percent (10%) of 
the progress payment for which such instruments are tendered and shall be retained by the 
Owner as a guarantee for complete performance of the Contract. 
 
In the event the Owner accepts substitute security as provided herein for the ten percent (10%) 
retention, the Contractor shall be entitled to all interest or income earned by such security, and 
all such security in lieu of retention shall be returned to the Contractor within sixty (60) days after 
final completion and acceptance of all material, equipment and work covered by the contract if 
the Contractor has furnished the Owner satisfactory receipts for all labor and material billed and 
waivers of liens from any and all persons holding claims against the work. 
 
In no event shall the Owner accept a time certificate of deposit of a bank or shares of a savings 
and loan institution in lieu of the retention specified in paragraph 22.1 of this Article unless 
accompanied by a signed and acknowledged waiver of the bank or savings and loan institution of 
any right or power to set off against either the Owner or the Contractor in relationship to the 
certificates or shares assigned. 
  
22.3 The Contractor shall promptly pay each Subcontractor, upon receipt of payment from the 
Owner out of the amount paid to the Contractor on account of such Subcontractors' Work, the 
amount to which said Subcontractor is entitled, reflecting the percentage actually retained, if any, 
from payments to the Contractor on account of such Subcontractors' Work.  The Contractor shall, 
by an appropriate Contract with each Subcontractor, require each Subcontractor to make 
payments to his Sub-subcontractors in similar manner. 
 
22.4 Prior to Substantial Completion, the Owner, with the approval of the Engineer and with the 
concurrence of the Contractor, may use any completed or substantially completed portions of the 
Work.  Such use shall not constitute an acceptance of such portions of the Work. 
 
22.5 The Owner shall have the right to enter the premises for the purpose of doing Work not 
covered by the Contract Documents.  This provision shall not be construed as relieving the 
Contractor of the sole responsibility for the care and protection of the Work, or the restoration of 
any damaged Work except such as may be caused by agents or employees of the Owner. 
 
22.6 Upon final completion and acceptance of the Work, the Engineer shall issue a certificate 
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attached to the final payment request that the Work has been accepted under the conditions of 
the Contract Documents. No retention of payments may be delayed or retained without a specific 
written finding by the Engineer or Owner of the reasons justifying the delay in payment.  The 
entire balance found to be due the Contractor, including the retained percentages, except the 
amount necessary to pay the expenses the Owner reasonably expected to incur in order to pay 
or discharge the expenses determined by the Engineer or Owner in the finding justifying the 
retention or delay, shall be paid to the Contractor, within sixty (60) days of completion or proper 
filing of the Notice of Completion. 
 
22.7 The Contractor shall indemnify and save the Owner or the Owner's agents harmless from 
all claims growing out of the lawful demands of Subcontractors, laborers, workmen, mechanics, 
materialmen, and furnishers of machinery and parts thereof, equipment, tools, and all supplies, 
incurred in the furtherance of the performance of the Work.  The Contractor shall, at the Owner's 
request, furnish satisfactory evidence, in the form of lien releases or other documents deemed 
appropriate by the Owner, that all obligations of the nature designated above have been paid, 
discharged, or waived.  If the Contractor fails to do so the Owner may, after having notified the 
Contractor, either pay unpaid bills or withhold from the Contractor's unpaid compensation a sum 
of money deemed reasonably sufficient to pay any and all such lawful claims until satisfactory 
evidence is furnished that all liabilities have been fully discharged whereupon payment to the 
Contractor shall be resumed, in accordance with the terms of the Contract Documents, but in no 
event shall the provisions of this sentence be construed to impose any obligations upon the Owner 
to either the Contractor, his Surety, or any third party.  In paying any unpaid bills of the 
Contractor, any payment so made by the Owner shall be considered as a payment made under 
the Contract Documents by the Owner to the Contractor and the Owner shall not be liable to the 
Contractor for any such payments made in good faith. 
 
22.8 If any payment to Contractor is delayed after the date due, interest shall be paid at the 
rate of one percent per month or fraction of a month on such unpaid balance as may be due.  If 
the Owner fails to make payment sixty (60) days after final completion and acceptance, in addition 
to other remedies available to the Contractor, interest shall be paid at the rate of one per cent 
per month or fraction of the month on such unpaid balance as may be due, except for that amount 
necessary to pay the expenses the Owner reasonably expects to incur in order to pay or discharge 
the expense determined by the Engineer or Owner in the finding justifying the retention or delay. 
 
The Owner may require the Contractor to furnish partial releases or liens executed by all persons, 
firms and corporations who have furnished labor services or materials incorporated into the Work 
during the period of time for which the progress payment is due, releasing such lien rights as 
these persons, firms or corporations may have for that period.   
 
23.0 ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
23.1 Following the Owner's acceptance of the Work, the Owner will issue a Notice of Completion 
to the Contractor.  Sixty days after the issuing of the Notice of Completion, and upon receipt of 
the necessary Unconditional lien releases executed by all persons, firms and corporations who 
have furnished labor services or materials incorporated into the work evidencing that all liabilities 
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have been fully discharged, the Owner will pay to the Contractor the entire sum so found to be 
due after deducting therefrom all previous payments and all amounts to be kept and all amounts 
to be retained under the provisions of the Contract.  All previous prior partial estimates and 
payments shall be subject to correction in the final estimate and payment. 
 
23.2 The acceptance by the Contractor of final payment shall be and shall operate as a release 
to the Owner of all claims and all liability to the Contractor other than claims in stated amounts 
as may be specifically excepted by the Contractor for all things done or furnished in connection 
with this Work and for every act and neglect of the Owner and others relating to or arising out of 
this Work.  Any payment, however, final or otherwise, shall not release the Contractor or his 
sureties from any obligations under the Contract Documents or the Performance Bond and 
Payment Bonds. 
 
24.0 INSURANCE 
 
24.1 The Contractor shall give special attention to Section 00500-A of the Bid Documents when 
preparing a bid, which outlines the insurance requirements of Owner, and the Contractor shall 
consider these insurance requirements part of the Bid/Contract documents. 
 
The Contractor shall purchase and maintain such insurance as will protect him from claims set 
forth below which may arise out of or result from the Contractor's execution of the Work, whether 
such execution be by itself or by any Subcontractor or by anyone directly or indirectly employed 
by any of them, or by anyone for whose acts any of them may be liable: 
 
A. Claims under worker's compensation, disability benefit and other similar employee benefit 
acts; 
 
B. Claims for damages because of bodily injury, occupational sickness or disease, or death of 
his employees; 
 
C. Claims for damages because of bodily injury, sickness or disease, or death of any person 
other than his employees; 
 
D. Claims for damages insured by usual personal injury liability coverage which are sustained 
(1) by any person as a result of an offense directly or indirectly related to the employment of 
such person by the Contractor, or (2) by any other person; and  
 
Claims for damages because of injury to or destruction of tangible property, including loss of use 
resulting therefrom. 
 
The Contractor is responsible to respond to claims arising as a result of its work. See Section 500-
B for specific procedures. 
 
24.2 Certificates of Insurance acceptable to the Owner shall be filed with the Owner prior to 
commencement of the Work.  These Certificates shall contain a provision that coverages afforded 
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under the policies will not be canceled unless at least ten (10) days prior Written Notice has been 
given to the Owner, “Attention: Contract Administrator, 2330 McCulloch Boulevard North, Lake 
Havasu City, AZ, 86403”. 
 
24.3 The Contractor shall procure and maintain, at its own expense, during the Contract Time, 
liability insurance as specified in Section 500-A, incorporated herein. 
 
25.0 CONTRACT SECURITY 
 
25.1 The Contractor shall within ten (10) days after the receipt of the Notice Of Award furnish 
the Owner with a Performance Bond and a Payment Bond in sums equal to the amount of the 
Contract PRICE, conditioned upon the performance by the Contractor of all undertakings, 
covenants, terms, conditions and Contracts of the Contract Documents, and upon the prompt 
payment by the Contractor to all persons supplying labor and materials in the prosecution of the 
Work provided by the Contract Documents.  Such Bonds shall be executed by the Contractor and 
a corporate bonding company licensed to transact such business in the state in which the Work 
is to be performed and named on the current list of "Surety Companies Acceptable on Federal 
Bonds" as published in the Treasury Department Circular Number 570.  The expense of these 
Bonds shall be borne by the Contractor.  If at any time a surety on any such Bond is declared a 
bankrupt or loses its right to do business in the state in which the Work is to be performed or is 
removed from the list of Surety Companies accepted on Federal Bonds, Contractor shall within 
ten (10) days after notice from the Owner to do so, substitute an acceptable Bond (or Bonds) in 
such form and sum and signed by such other surety or sureties as may be satisfactory to the 
Owner.  The premiums on such Bond shall be paid by the Contractor.  No further payments shall 
be deemed due nor shall be made until the new surety or sureties shall have furnished an 
acceptable Bond to the Owner. 
 
26.0 ASSIGNMENTS 
 
26.1 Neither the Contractor nor the Owner shall sell, transfer, assign or otherwise dispose of 
the Contract or any portion thereof, or of his right, title or interest therein, or his obligations 
thereunder, without written consent of the other party.  Nor shall the Contractor assign any 
monies due or to become due to him hereunder without the previous written consent of the 
Owner. 
 
26.2 The Owner and Contractor each bind itself, its partners, successors and assigns and legal 
representatives to the other party hereto and to the partners, successors, assigns and legal 
representatives of such other party in respect to all covenants, Contracts and obligations 
contained in the Contract Documents. 
 
27.0 INDEMNIFICATION  
 
27.1 Contractor shall indemnify and hold harmless City, its officers and employees from and 
against any and all liabilities, damages, losses, and costs, including reasonable attorney’s fees, 
but only to the extent caused by the negligence, recklessness, or intentional wrongful conduct of 
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Contractor or other persons employed or used by the Contractor in the performance of this 
Contract. It is agreed that Contractor will be responsible for primary loss investigation, defense, 
and judgment costs where this indemnification is applicable. 
 
27.2 In any and all claims against the Owner or the Engineer, or any of their agents or 
employees, by any employee of the Contractor, any Subcontractor, anyone directly or indirectly 
employed by any of them, or anyone for whose acts any of them may be liable, the 
indemnification obligation shall not be limited in any way by any limitation on the amount or 
type of damages, compensation of benefits payable by or for the Contractor or any 
Subcontractor under worker's compensation acts, disability benefit acts or other employee 
benefits acts. 
 
27.3 The obligation of the Contractor under this paragraph shall not extend to the liability of 
the Engineer, his agents or employees arising out of the preparation or approval of maps, 
DRAWINGS, opinions, reports, surveys, Change Orders, designs or Specifications. 
 
28.0 SEPARATE CONTRACTS 
 
28.1 The Owner reserves the right to let other contracts in connection with this Project.  The 
Contractor shall afford other Contractors reasonable opportunity for the introduction and storage 
of their materials and the execution of their Work, and shall properly connect and coordinate its 
Work with theirs.  If the proper execution or results of any part of the Contractor's Work depends 
upon the Work of any other Contractor, the Contractor shall inspect and promptly report to the 
Engineer any defects in such Work that render it unsuitable for such proper execution and results. 
 
28.2 The Owner may perform additional Work related to the Project by itself, or it may let other 
contracts containing provisions similar to these.  The Contractor shall afford the other Contractors 
who are parties to such Contracts (or the Owner, if he is performing the additional Work himself), 
reasonable opportunity for the introduction and storage of materials and equipment and the 
execution of Work, and shall properly connect and coordinate his Work with theirs. 
 
28.3 If the performance of additional Work by other Contractors or the Owner is not noted in 
the Contract Documents prior to the execution of the Contract, written notice thereof shall be 
given to the Contractor prior to starting any such additional Work.  If the Contractor believes that 
the performance of such additional Work by the Owner or others involves it in additional expense 
or entitles him to an extension of the Contract Time, it may make a claim therefore as provided 
in Sections 16 and 17. 
 
29.0 SUBCONTRACTING 
 
29.1 The Contractor may utilize the services of specialty Subcontractors on those parts of the 
Work which come under normal contracting practices or are typically performed by specialty 
Subcontractors, provided the Contractor, simultaneously with the delivery of the executed 
Contract, shall furnish to the Owner and the Engineer in writing the names of the persons or 
entities (including those who are to furnish materials or equipment fabricated to a special design) 
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proposed for each of the principal portions of the Work.  The engineer will promptly reply to the 
Contractor in writing stating whether or not the Owner or the Engineer, after due investigation, 
has reasonable objection to any such proposed person or entity.  Failure of the Owner or Engineer 
to promptly reply shall constitute notice of no reasonable objection.  The Contractor shall not 
contract with any such proposed person or entity to whom the Owner or Engineer has made 
reasonable objection and the Contractor shall not be required to contract with anyone to whom 
he has a reasonable objection. If the Owner or Engineer has a reasonable objection to any 
proposed person or entity, the Contractor shall submit a substitute to whom the Owner or the 
Engineer has no reasonable objection.  The Contractor shall make no substitution for any 
Subcontractor, person or entity previously selected if the Owner or Engineer makes reasonable 
objection to such substitution. 
 
29.2 The Contractor shall not award Work to Subcontractor(s), in excess of forty-nine (49%) 
percent of the Contract Price, without prior written approval of the Owner. 
 
29.3 The Contractor shall be fully responsible to the Owner for the acts and omissions of its 
Subcontractors, and of persons either directly or indirectly employed by them, as it is for the acts 
and omissions of persons directly employed by it. 
 
29.4 The Contractor shall not employ any Subcontractors that are not properly licensed with 
Lake Havasu City and the State of Arizona.  Changes of Subcontractors listed with the Proposal 
shall be made only with the approval of the Owner. 
 
29.5 Nothing contained in these Contract Documents shall be construed as creating any 
contractual relationship between any Subcontractor and the Owner; the Contractor shall be as 
fully responsible to the Owner for the acts and omissions of Subcontractors, and of persons 
employed by them, as he is for the acts and omissions of persons directly employed by him. 
 
29.6 The Contractor shall, without additional expense to the Owner, utilize the services of 
specialty Subcontractors on those parts of the Work which are specified or required by State or 
local laws to be performed by specialty Subcontractors. 
 
29.7 The Contractor shall be responsible for the coordination of all trades, Subcontractors, 
material and people engaged upon this Work.  The Owner will not undertake to settle any 
differences between the Contractor and his Subcontractors or between Subcontractors. 
 
29.8 The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative 
to the Work to bind Subcontractors to the Contractor by the terms of the Contract Documents 
insofar as applicable to the Work of Subcontractors and to give the Contractor the same power 
as regards terminating any subcontract that the Owner may exercise over the Contractor under 
any provision of the Contract Documents. 
 
29.9 Nothing contained in this Contract shall create any contractual relation between any 
Subcontractor and the Owner. 
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30.0 ENGINEER’S AUTHORITY 
 
30.1 The Engineer shall act as the Owner's representative during the construction period.  The 
Engineer shall decide questions which may arise as to quality and acceptability of materials 
furnished and Work performed and shall interpret the intent of the Contract Documents in a fair 
and unbiased manner.  The Engineer will make periodic visits to the site and determine if the 
Work is proceeding in accordance with the Contract Documents. 
 
30.2 The Contractor will be held strictly to the intent of the Contract Documents in regard to 
the quality of materials, workmanship and execution of the Work.  Inspections may be made at 
the factory or fabrication plant of the source of material supply. 
 
30.3 The Engineer shall not be responsible for the construction means, controls, techniques, 
sequences, procedures, or construction safety precautions and programs in connection with the 
Work and will not be responsible for the Contractor's failure to carry out the Work in accordance 
with the Contract Documents.  The Engineer shall not be responsible or have control or charge 
over the acts or omissions of the Subcontractors, or any of their agents or employees, or any 
other person performing any of the Work. 
 
30.4 The Engineer shall promptly make decisions relative to interpretation of the Contract 
Documents. 
 
30.5 The Engineer will have the authority to reject Work which does not conform to the Contract 
Documents.  Whenever, in its opinion, it is considered necessary or advisable for the 
implementation of the intent of the Contract Documents, the Engineer will have authority to 
require special inspection or testing of the Work in accordance with the other terms of this 
Contract whether or not such Work be then fabricated, installed or completed. 
 
31.0 LAND AND RIGHTS-OF-WAY 
 
31.1 Prior to issuance of Notice to Proceed, the Owner shall obtain all land and rights-of-way 
necessary for carrying out and for the completion of the Work to be performed pursuant to the 
Contract Documents, unless otherwise mutually agreed. 
 
31.2 The Owner shall provide to the Contractor information which delineates and describes the 
lands owned and rights-of-way acquired. 
 
31.3 The Contractor shall provide at its own expense and without liability to the Owner any 
additional land and access thereto that the Contractor may desire for temporary construction 
facilities, or for storage of materials. 
 
32.0 GUARANTEE 
 
32.1 Except as otherwise specified, all Work shall be guaranteed by the Contractor against 
defects resulting from the use of inferior materials, equipment, or workmanship for a period of 
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one (1) year from the date the Certificate  of Substantial Completion is issued by the Owner, or 
within such longer period of time as may be prescribed by law or by the terms of any applicable 
special guarantee required by the Contract Documents. 
 
If, within any guarantee period, repairs or changes are required in connection with guaranteed 
Work, which, in the opinion of the Owner, is rendered necessary as the result of the use of 
materials, equipment, or workmanship which are inferior, defective, or not in accordance with the 
terms of the Contract, the Contractor shall, promptly upon receipt of notice from the Owner, and 
without expense, (1) place in satisfactory condition in every particular all of such guaranteed 
Work, correcting all defects therein; (2) make good all damage to the building, site or Work, or 
equipment or contents thereof, which in the opinion of the Owner, is the result of the use of 
materials, equipment, or workmanship which are inferior, defective, or not in accordance with the 
terms of the contract; and (3) make good any Work or material, or the equipment and contents 
of said building, site or Work disturbed in fulfilling any such guarantee. If the Contractor, after 
notice, fails to proceed promptly to comply with the terms of the guarantee, the Owner may have 
the defects corrected and the Contractor and his surety shall be liable for all expenses incurred. 
The Performance Bond shall remain in full force and effect through the guarantee period. 
 
 
 
 
 
 
 
 
 
 
 
 

(THIS SPACE INTENTIONALLY LEFT BLANK) 
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  GUARANTEE 
 
 The Contractor agrees to execute, and to cause each Subcontractor to execute, a written 
guarantee to the Owner, in substantially the following form: 
 
GUARANTEE FOR:                                                    
 
We hereby guarantee, both jointly and severally, that the improvement which we have installed 
for the Owner of Project, specifically described as: 
                               

FY 2024-2025 CRACK/MASTIC SEAL PROGRAM, SM313N 
 
has been done in accordance with the Contract Drawings and Specifications. 
 
We agree, both jointly and severally, to repair and replace any or all Work included in said 
improvement, together with any other adjacent work which may be displaced or damaged by so 
doing, that may prove to be defective in its workmanship or material within a period of one year 
from date of the Certificate of Substantial Completion, ordinary wear and tear and unusual abuse 
or neglect accepted. 
 
In the event of our failure to comply with the above mentioned conditions within a reasonable 
period of time (as determined by the Owner) after being notified in writing by the Owner, we 
both jointly and severally, do hereby authorize the Owner to proceed to have said defects repaired 
and made good at our expense, and we will honor and pay the costs and charges therefore upon 
demand. 
 
Signed                                                
                                           
 
Countersigned                                  
 
 
Local Representative to be contacted for service: 
 
Name                                               
 
Address                                        
 
Phone No.       
                   
FAX                         
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The guarantee form(s) shall be completed and returned with the acknowledgement of the 
Certificate of Completion. 
 
The failure of the Contractor or any Subcontractor to execute, such guarantee shall not affect the 
right of the Owner to rely on and enforce the guarantee and the obligations respectively assumed 
by the Contractor and each Subcontractor under Subparagraph 32.1 and 32.2 hereof. 
 
33.0 ARBITRATION 
 
33.1 Provided both parties mutually agree, all claims, disputes and other matters in question 
arising out of, or relating to, the Contract Documents or the breach thereof, except for claims 
which have been waived by the making and acceptance of final payment as provided by Section 
23, may be decided by arbitration in accordance with the American Arbitration Association or any 
other similar body.  The foregoing Contract to arbitrate shall be specifically enforceable under the 
prevailing arbitration law (Arizona Revised Statutes Sections 12-1501, et seq.) of the State of 
Arizona.  The award rendered by the arbitrators shall be final, and judgment may be entered 
upon it in any court having jurisdiction thereof. 
 
33.2 Notice of the demand for arbitration shall be filed in writing with the other party to the 
Contract Documents and with the American Arbitration Association and a copy shall be filed with 
the Engineer.  The party filing for arbitration may select which arbitration service to use. Demand 
for arbitration shall in no event by made on any claim, dispute or other matter in question which 
would be barred by the applicable statute of limitations. 
 
33.3 The Contractor shall carry on the Work and maintain the progress schedule during any 
arbitration proceedings, unless otherwise mutually agreed in writing. 
 
33.4 The provisions of the Contract pertaining to arbitration are not binding upon Engineer and 
Engineer cannot be compelled to participate against his will in an arbitration arising out of a 
dispute over the Contract or Contract Documents unless Engineer so consents in writing to be a 
party to the arbitration. 
 
34.0 TAXES AND CHARGES 
 
34.1 The Contractor shall pay all State and local sales and use taxes on items, and in a manner 
as required by the laws and statutes of the State of Arizona and its political subdivisions.  The 
Contractor shall withhold and pay any and all withholding taxes, whether State or Federal, and 
pay all Social Security charges, State Unemployment Compensation charges, industrial insurance, 
workers’ compensation charges, and pay or cause to be withheld, as the case may be, any and 
all taxes, charges, or fees, or sums whatsoever, which are now or may hereafter be required to 
be paid or withheld under any laws. 
 
35.0 MISCELLANEOUS CONDITIONS 



 

 
 00700-31 
Revised 10.08.18 
       

 
35.1 In the event that either party to the Contract is required to institute arbitration or litigation 
to enforce its rights under the terms of the Contract, then the prevailing party in the arbitration 
or litigation shall be entitled to recover all costs and attorney's fees incurred. 
 
35.2 In the event that any provision contained in the Contract is found to be contrary to the 
applicable law, then it shall be severed and the remaining provisions of the Contract shall remain 
in full force and effect. 
 
35.3 The Contract shall be governed by the laws of the State of Arizona. 
 
36.0 CONFLICTS WITHIN THE PLANS OR SPECIFICATIONS 
 
36.1 In the event that a conflict is discovered between sections of the Specifications or between 
the Plans and the Specifications, the following list of priority shall be used to resolve the conflict: 
 
A. Executed Change Orders 
B. Addenda 
C. Contract 
D. Special Provisions 
E. General Conditions 
F. Instructions to Bidders 
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G. Technical Specifications 
H. Plans 
I. Referenced Standard Specifications or Other Documents 
 
37.0 NONDISCRIMINATION 
 
37.1 The Contractor, with regard to the work performed pursuant to this contract, shall 
not discriminate on the grounds of race, color, sex, religion, creed, age, physical or mental 
disability, or national origin or ancestry in any contracts with the public and in the 
selection and retention of employees or subcontractors, nor in the procurement of 
materials and leases of equipment. 
 
38.0 INTEGRATION 
 
38.1 This Contract represents the entire Contract between the parties hereto and 
supersedes any and all prior negotiations or representations, either written or oral. 
 
38.2 Amendments or modifications to the Contract shall be in writing, signed by both 
parties, or by Change Orders. 
 
38.3 The Contract Documents shall not be construed to create any contractual 
relationship of any kind between the Engineer and the Contractor, but the Engineer shall 
be entitled to performance of obligations intended for his benefit, and to the enforcement 
thereof. 
 
39.0 HAZARD COMMUNICATION PROGRAM 
 
39.1 All contractors working on City projects shall submit a copy of their hazard 
communication plan to the Fire Prevention Office prior to commencement of work on any 
project.  This will ensure that other individuals on the job site are not unknowingly 
exposed to a hazardous substance or chemical. 
 
The Fire Prevention Office shall be provided a list of the hazardous substances and the 
material safety data sheets that are applicable to the work areas of those contract 
employees. 
 
All contract labor within City facilities will be treated the same as regular employees with 
regard to this hazard communication standard. 
 
 
 
 
 ** END OF SECTION **
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SECTION 00800 
 SPECIAL PROVISIONS 
 
 
1.0 SCOPE 
 
These Special Provisions supplement and modify the General Conditions, Technical 
Specifications, and Plans.  All requirements and provisions of the General Conditions, 
Technical Specifications and Plans apply except where modified by these Special 
Provisions. 
 
Special instructions regarding the various portions of the project are included 
in Sections 32.0 through 39.0 of the Special Provisions. 
 
2.0 DEFINITION OF TERMS 
 
Wherever in these documents the word "CITY REPRESENTATIVE” appears, it shall be 
understood to mean Lake Havasu City Public Works Department, Maintenance Services 
Division. 
 
3.0 PRECONSTRUCTION CONFERENCE 
 
Within ten (10) days after the contract has been awarded, but before the start of 
construction, the CITY REPRESENTATIVE will schedule a conference to be held at the site 
of the project for the purpose of discussing such matters as project supervision, onsite 
inspections, progress schedules and reports, payrolls, payments to Contractors, equal 
employment opportunity, contract change orders, insurance, safety, and any other items 
pertinent to the project.  The Contractor shall arrange to have all supervisory personnel 
connected with the project on hand to meet with the representatives of the Owner and 
the City Representative. 
  
4.0 DRAWINGS OF RECORD 
 
Two sets of the Contract Documents are to be kept at the job site, maintained in good 
condition, and marked daily by the Contractor as the work proceeds.  The Contract 
Documents shall be kept available for inspection by the OWNER at all times and shall be 
kept up to date. 
 
5.0 SURVEYS  
 
The CONTRACTOR shall layout the WORK, in accordance with the drawings, shall 
establish all necessary lines, etc., required to complete the work in accordance with the 
Contract Documents.  The CONTRACTOR shall employ an experienced and competent 
Arizona Registered Land Surveyor (R.L.S.) satisfactory to the OWNER to layout the WORK 
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and to verify lines and elevations as the WORK progresses. 
 
6.0 WEATHER CONDITIONS 
 
In the event of temporary suspension of work, or during inclement weather, or whenever 
the OWNER shall direct, the Contractor will and will cause his Subcontractors to carefully 
protect his and their work and materials against damage or injury from the weather.  If, 
in the opinion of the OWNER, any work or materials shall have been damaged or injured 
by reason of failure on the part of the Contractor or any of his subcontractors to so protect 
his work, such materials shall be removed and replaced at the expense of the Contractor. 
 
7.0 SUBMITTALS 
 
Prior to construction and as soon as possible, the Contractor shall supply all submittals 
required by the Technical Specifications or as requested by the Owner. 
 
8.0 INSPECTION OF THE WORK 
 
The Owner intends to provide a full-time resident inspector for the project.  The resident 
inspector will be available for a forty (40) hour period during the week from Monday 
through Friday during the period of the Contract.  In the event the Contractor elects to 
work outside the forty (40) hour week that occurs between Monday through Friday, such 
as Saturday, Sunday or legal holidays, in accordance with Article 17.0 of the General 
Conditions the Contractor will be responsible for all inspection, Engineering, and testing 
costs incurred during that period. For any inspection work performed on Saturday, 
Sunday, or local municipal holidays the minimum chargeable time shall be four (4) hours.  
The Owner reserves the right to deduct these additional inspection, Engineering, and 
testing costs directly from the Contractor's payments. 
 
9.0 WATER AND POWER 
 
A. WATER  
 
Water is available from the Water Department at no cost to the Contractor.  The 
Contractor shall make application and obtain a hydrant meter from the Water Department 
for the purpose of metering the use of water on the project.  The Contractor shall adhere 
to all conditions stated in the Meter Application, including payment of a deposit for the 
meter, return of the meter to the Water Department each month during the project for 
reading, and notification to the Water Department prior to any change in the location of 
the hydrant meter.  The maximum water to be drawn off a hydrant at any time is 200 
gpm (water drawn from 4" hydrant whenever available).  Water shall only be drawn off 
hydrants approved by the Lake Havasu City Water Superintendent or his authorized 
representative. 
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B. POWER 
 
All power for lighting, operation of Contractor's plant or equipment or for any other use 
as may be required for proper completion of the work to be performed under the 
provisions of these contract documents, shall be provided by the Contractor at his sole 
cost and expense. 
 
10.0 BURNING OF VEGETATION 
 
No burning of vegetation will be allowed. 
 
11.0 CLEANUP AND POLLUTION CONTROL   
 
A. GENERAL 
 
The CONTRACTOR shall be responsible for the removal of all debris, litter and waste from 
the job site(s) and/or equipment maintenance area and the restoration of any and all 
areas affected, directly or indirectly by the construction, transportation of equipment or 
materials and/or by the acts of neglect or omission by his employees. 
 
All debris, litter, etc., shall be disposed of in accordance with prevailing ordinance or law.  
Open burning of trash, debris, etc., will not be permitted. 
 
Such clean-up operations shall be on a daily basis. All pavement, concrete, brush, rocks, 
excess materials, etc. accumulated or removed during the course of construction must 
be disposed of in those areas designated by the City Representative or his authorized 
representative, including but not limited to the Lake Havasu City Landfill.  All costs for 
disposal, including gate or tipping fees, etc. are the responsibility of the Contractor.  
These materials must be disposed of within ten (10) days of time of removal.  If the areas 
in question are not cleaned up to the satisfaction of the CITY REPRESENTATIVE, progress 
payments will be withheld until cleanup is completed and approved by the CITY 
REPRESENTATIVE, or, in the case of private projects, other legal action will be taken. 
 
B. TEMPORARY FACILITIES 
 
The CONTRACTOR shall provide temporary mailboxes and traffic control signs where 
necessary until completion of backfilling and cleanup. 
 
C. SOLID WASTES 
 
All solid wastes shall be removed and disposed of in accordance with prevailing ordinance 
or law.  Cleanup shall be completed on a daily basis.  All costs for disposal shall be the 
responsibility of the Contractor and shall be considered incidental to the costs of the 
various bid items. 
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All spilled paving materials shall be removed and disposed of prior to final acceptance 
and payment. 
 
D. MAINTENANCE AREAS 
 
Maintenance areas shall be kept clean during construction and shall be free of litter at all 
times.  All empty containers, debris, waste, etc., shall be removed and disposed of prior 
to final acceptance.  Upon inspection by the CITY REPRESENTATIVE, the CONTRACTOR 
may be required to dress the surface of the ground, dependent upon the extent of spillage 
of petroleum products on the surface.  If so directed, such dressing shall consist of 
scarifying the surface to a depth of six (6) inches and moving and compacting the soil in 
such a way as to blend the spill areas into clean soil and restore the surface by partial 
compaction.  
 
E. POLLUTION 
 
The CONTRACTOR shall be held responsible for acts leading to pollution of water, air or 
land by any means. 
 
Open burning of trash, debris, etc., will not be permitted anywhere in the City limits. 
 
The discharge of any pollutants upon the surface of the ground, or into any stream, 
ravine, wash or body of water which may result in pollution of the public water supply, 
or of groundwater contributory thereto, will not be permitted. 
 
Violation of these conditions will be cause for the termination of work, and possible legal 
action. 
 
F. REMOVAL AND REPLACEMENT OF SIGNS, MAILBOXES, ETC. 
 
It is the responsibility of the CONTRACTOR to remove all poles, etc. which are located 
within the construction area and replace at the time of backfilling and clean-up in the 
locations determined by the Street Superintendent.  In the case of landscaping or other 
private items located in the construction area, the CONTRACTOR shall hand-deliver a 
written notice to all residences in that area stating his intentions to perform construction 
activities and shall do so at least five (5) working days prior to work commencing.  If, at 
the time of construction these items are still in the construction area, the CONTRACTOR 
is to remove and dispose of them properly.  All signs and mailboxes shall be permanently 
installed within forty-eight (48) hours of completion of construction activities. 
 
G. NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES)GENERAL 
 PERMIT 
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At the time of the preconstruction conference, the contractor shall submit, for the City 
Representative's approval, a program which includes all the measures which the 
contractor proposes to take for the construction of permanent erosion control work 
specified in the contract and all the temporary control measures to prevent erosion and 
pollution of streams, lakes and reservoirs. 
 
Permanent erosion control work and pollution prevention measures shall be performed 
at the earliest practicable time consistent with good construction practices.  Temporary 
work and measures are not meant to be performed in lieu of permanent work specified 
in the contract. 
 
Construction of drainage facilities as well as the performance of other contract work which 
will contribute to the control of erosion and sedimentation shall be carried out in 
conjunction with earthwork operations or as soon thereafter as possible. 
 
Except for that approved in writing by the City Representative, the contractor shall 
perform no clearing and grubbing or earthwork until the contractor's program has been 
approved. 
 
If in the opinion of the City Representative, clearing and grubbing, excavation, or other 
construction operations are likely to create an erosion problem because of the exposure 
of erodible earth materials, the City Representative may limit the surface area to be 
disturbed until satisfactory control measures have been accomplished.  Unless otherwise 
permitted by the City Representative, the contractor shall not expose an area of erodible 
earth materials greater than 217,800 square feet at any one location. 
 
The City Representative may order the contractor to provide immediate measures to 
control erosion and prevent pollution.  Such measures may involve the construction of 
temporary berms, dikes, dams, sediment basins and slope drains; the use of temporary 
mulches, mats and seeds and the use of other devices, methods, items, etc., as 
necessary. 
 
At any time, the contractor proposes to change his/her schedule of operations, the 
contractor shall review and update his/her erosion and pollution control program and 
submit it to the City Representative for approval. 
 
The contractor shall not be entitled to additional compensation or an extension of contract 
time for any delays to the work because of the contractor's failure to submit an acceptable 
erosion and pollution control program. 
 
Erosion control and pollution prevention work specified in the contract which is to be 
accomplished under any of the various contract items will be paid for by the bid item.  
Any additional work required by the Owner will be paid for by the Force Account set up 
for this work. 



 

 
00800-6 

 

 
The cost of any erosion control and pollution prevention work which may be proposed by 
the contractor in his/her program, in addition to that specified in the contract, will be 
considered as included in the prices bid for contract items. 
 
12.0 DUST CONTROL 
 
It shall be the Contractor's responsibility to provide adequate water for dust control.  It 
is imperative that the air quality standards are maintained.  In addition, dust could be 
quite hazardous in the everyday operations.  It shall be the Contractor's responsibility to 
ensure that all regulations for air quality and safety are met. 
 
13.0 SUPERVISORY PERSONNEL 
 
It is the intent of these Specifications to provide a completed project which will in every 
way reflect the work of competent journeyman mechanics in the various trades 
represented.  The Contractor shall ensure that each portion of the work is supervised by 
a qualified person, well versed in the operation of the various tools required for the trade, 
the method in which the work is to be done, and a knowledge of the general requirements 
of the construction work.  All work is to be done in accordance with the latest methods 
devised for such work to ensure the highest quality product. 
 
14.0 SAFETY REQUIREMENTS 
 
The Contractor shall comply with all pertinent provisions of the Department of Labor 
"Safety and Health Regulations for Construction" (29 CFR Part 1518, 36 CFR 7340), with 
additions or modifications thereto, in effect during construction of this project. 
 
THE FOLLOWING MEASURES OR PROVISIONS ARE TO BE ADHERED TO AT ALL 
TIMES DURING THE CONSTRUCTION OF THIS PROJECT: 
 
A. All heavy construction machinery to include trenching machines, bulldozers, 
backhoes, etc., must be equipped with a roll bar meeting the requirements of the above 
regulation. 
 
B. Safety helmets will be worn by all personnel working at the site. In addition, all 
spectators and inspectors will be required to wear safety helmets in construction zone. 
 
C. Steel toe safety shoes or boots will be worn by all personnel working at the site. 
 
15.0 PRESERVATION OF BENCH MARKS AND MONUMENTS 
 
The Contractor shall exercise caution to ensure that permanent bench marks, 
monuments, established property corners, survey lines, and points are not damaged or 
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disturbed by this work.  If any survey monuments, property corners, survey lines or points 
are damaged or disturbed, the Contractor's representative shall immediately notify the 
inspector.  All centerline survey monumentation located in pavement removal areas shall 
be replaced by an Arizona Registered Land Surveyor (R.L.S.) after completion of the 
pavement removal and replacement operations.  All costs incurred to re-establish such 
points shall be borne by the Contractor.  
 
16.0 DISPOSAL OF EXCESS MATERIALS 
 
Excess soil and unsuitable materials shall be removed from the site by the Contractor at 
his own expense and disposed of in accordance with the Contract Documents unless 
otherwise permitted herein.  In the event the Contractor chooses to utilize local private 
lots to dispose of excess materials, the Contractor must provide the City Representative 
with written permission from the lot owner prior to utilizing the lot.  Placing materials 
suitable for fill on vacant lots will require a Grading Permit in advance of placing the 
materials. 
 
17.0 REFERENCE STANDARD SPECIFICATIONS 
 
Where standard specifications or testing methods have been referred to, such as ASTM 
or AASHTO, the intent is to refer to the latest applicable issue or revision of such 
specifications or testing methods. The following abbreviations are used in these 
specifications. 
 
AWWA American Waterworks Association 
 
AASHTO American Association of State Highway and Transportation Officials  
 
ACI American Concrete Institute 
 
AI Asphalt Institute 
 
AISI  American Iron and Steel Institute 
 
ANSI American National Standards Institute 
(formerly the USA Standards Institute) 
 
ASTM American Society for Testing and Materials 
 
NSF National Sanitation Foundation 
 
S.P.W.C. Standard Specifications for Public Works Construction. (Wherever written 
herein shall mean "Maricopa Association of Governments, Arizona Specification for Public 
Works Construction".)  The “Sample Forms” and “Part 100 – General Conditions” of these 
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Standard Specifications for Public Works Construction are excluded from the documents 
for this project. 
 
18.0 CODES, ORDINANCES AND LOCAL SPECIFICATIONS 
 
All work under this project shall be performed in strict accordance with these 
specifications and the Standard Specifications for Public Works Construction (SPWC).  
Where any conflict occurs between these plans and specifications and the local codes and 
ordinances in effect at the time, such codes and ordinances shall take precedence over 
these plans and specifications only if these plans and specifications are inferior as to 
materials and workmanship called for by such codes and ordinances. 
 
 
19.0 INTERFERING STRUCTURES AND UTILITIES  
 
The Contractor shall notify Blue Stake (1-800-782-5348) at least three (3) working days 
prior to any excavations. 
 
The Contractor shall exercise caution to prevent damage to existing structures and 
utilities, whether above ground or underground. The Contractor shall notify all utility 
offices concerned at least seventy-two (72) hours in advance of construction operations 
in which a utility's facilities may be involved. 
 
Any structure or utility damage caused by the work shall be repaired or replaced in a 
condition equal to or better than the condition prior to the damage.  Such repair or 
replacement shall be accomplished at the Contractor's expense without additional 
compensation from the Owner. 
 
If interfering structures or installations such as vaults, manholes, valves, utility poles, guy 
wires, or anchors are encountered, the Contractor shall notify the City Representative 
and contact the appropriate utility or structure owner at least seven (7) days in advance 
of construction to arrange for protection or relocation of the structure. 
 
The Contractor shall remove, protect and/or replace all existing structures, utilities or 
other improvements and similar items within the proposed improvements at his own 
expense without additional compensation from the Owner unless specifically provided for 
as a pay item of work by the Specifications or as otherwise provided for on the Plans.  
Replacement shall be in a manner and in a condition at least equivalent to, or better than, 
the original condition. 
 
If the Contractor encounters existing facilities which will prevent the construction of any 
facility and which are not properly shown on the Plans, he shall notify the Owner before 
continuing with the construction in order that the Owner may make such field revisions 
as necessary to avoid conflict with the existing structure.  The cost of waiting or "down" 
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time during such field revision shall be borne by the Contractor without additional cost to 
the Owner.  If the Contractor fails to notify the Owner when an existing structure is 
encountered, but proceeds with the construction despite this interference, he does so at 
his own risk. In particular, when the location of the new construction will prohibit the 
restoration of existing structures to their original condition; the Contractor shall notify the 
City Representative and contact the utility or structure owner so a field relocation may be 
made if possible to avoid the conflict. 
 
In the event of interruption to any utility service as a result of accidental breakage or as 
a result of being exposed or unsupported, the Contractor shall promptly notify the proper 
authority.  He shall cooperate with the said authority in restoration of service as promptly 
as possible and shall bear all costs of repair.  In no case shall interruption of any utility 
service be allowed to exist outside working hours unless prior approval of the Owner is 
received. 
 
Neither the Owner nor its officers or agents shall be responsible for damages to the 
Contractor as a result of the locations of the water and sewer lines or utilities being other 
than those shown on the Plans or for the existence of water, sewer lines or utilities not 
shown on the Plans. 
 
20.0 AIR QUALITY - OPERATING PERMITS 
 
The Contractor may be required to obtain registration certificates and/or operating 
permits for sources of air pollution. 
 
Information concerning these certificates and permits may be obtained from: 
 
The Office of Air Quality 
Arizona Department of Environmental Quality 
P.O. Box 600 
Phoenix, AZ  85001-0600 
(602) 207-2300 
 
21.0  ADJUST UTILITIES TO FINISHED GRADE 
 
The Contractor shall be responsible for locating all manhole rims, valve boxes, meter 
boxes, utility vaults, etc., and setting them to finished grade.  The Contractor shall adjust 
sewer and water facilities to finished grade in accordance with the specifications within 
seven (7) days after street surfacing has been completed on each street.  All valves 
and/or manholes will be made visible and accessible for emergency use within 24 hours.  
It shall be the responsibility of the Contractor to coordinate with the various private utility 
companies so that they can adjust their facilities to finished grade at an appropriate time.  
Adjust all facilities in accordance with these specifications and the MAG Standard Details, 
as modified by Lake Havasu City. 
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22.0 SAFETY, HEALTH AND SANITATION PROVISIONS 
 
The Contractor shall provide and maintain in a neat, sanitary condition such 
accommodations for the use of his employees as may be necessary to comply with the 
requirements and regulations of the Arizona State Department of Health. 
 
The Contractor shall provide all safeguards, safety devices and protective equipment and 
take any other needed actions, on his own responsibility or as the Owner may determine, 
reasonably necessary to protect the life and health of employees on the job, the safety 
of the public and to protect property in connection with the performance of the work 
covered by the contract. 
 
Precaution shall be exercised by the Contractor at all times for the protection of persons 
(including employees) and property.  The Contractor shall comply with the provisions of 
all applicable laws, pertaining to such protection including all Federal and State 
occupational safety and health acts, and standards and regulations promulgated 
thereunder. 
 
23.0 PUBLIC SAFETY AND TRAFFIC CONTROL 
 
Every attempt shall be made to provide public safety during the construction of the 
project.  Traffic control shall be performed in accordance with Section 2650, Traffic 
Control, of the Technical Specifications. 
 
During all construction operations, the Contractor shall construct and maintain such 
facilities as may be required to provide access for all property owners to their property.  
No person shall be cut off from access to his residence or place of business for a period 
exceeding two (2) hours unless the Contractor has made a special arrangement with the 
affected persons.  It shall be the Contractor's responsibility to notify all adjacent property 
owners of the construction activity and the schedule of such activities. 
 
The CONTRACTOR shall submit for approval a traffic control and barricade plan within 
ten (10) days of receipt of Notification of Award of Contract.  There shall be no deviations 
from the approved barricade plan unless a revised barricade plan is submitted and 
approved. The CONTRACTOR shall issue a news release once a week for duration of the 
project.  The release will be published in Sunday's newspaper and shall indicate the area 
in which the CONTRACTOR will be performing work for that week.  
 
Businesses must be notified forty-eight (48) hours prior to any restrictions on normal 
parking areas used by their employees or patrons. 
 
The CONTRACTOR shall contact, cooperate with, and give notice to each resident, 
homeowner, business or school that will be affected by any part of the construction 
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process, particularly concerning temporary interruptions to vehicular access. 
 
Written notice of the approximate schedule and explanation of work shall be given to 
each resident, homeowner, business or school at least five (5) days prior to 
commencement of work in the area.  Verbal door-to-door communication shall be made 
at least twenty-four (24) hours prior to construction to remind all affected parties of the 
construction to take place. 
 
The OWNER shall receive a copy of all notifications to residents.  In the event of 
complaints by residents, the OWNER may require the CONTRACTOR to provide 
documentation (i.e. check list) showing the date & time of the verbal door-to-door 
communication. 
 
In addition, the CONTRACTOR is responsible to answer and resolve any conflicts that may 
arise between a homeowner or business owner and himself during the construction 
process. 
 
The CONTRACTOR shall provide and station competent flaggers whose sole purpose shall 
be to direct the movement of public traffic through or around the work.  Proper advanced 
warning signs shall be in place when flaggers are working and removed when work 
requiring flaggers is completed.  Flaggers must be used to assist trucks for safe ingress 
and egress whenever truck movements may interfere with safe passage through the work 
zone. 
 
All traffic control devices that are not in use or will not be used for a period greater than 
72 hours or that are determined by the City Representative to be unnecessary, confusing, 
or causing an unsafe condition, shall be removed by the CONTRACTOR from the public 
right-of-way immediately upon notification by the City Representative. 
 
Every attempt shall be made to provide public safety during the construction of the 
project.  Traffic control shall be performed in accordance with Section 2650, Traffic 
Control, of the Technical Specifications. No person shall be cut off from access to his 
residence or place of business for a period exceeding six (6) hours unless the Contractor 
has made a special arrangement with the affected persons.  In addition, no work will be 
scheduled which will interrupt regular trash pickup to either residential or commercial 
properties.  It will be the CONTRACTOR'S responsibility to coordinate his activities with 
the local trash haulers. 
 
No streets, avenues, boulevards or cul-de-sacs will be closed to traffic unless prior 
arrangements have been made and approval has been obtained from the CITY 
REPRESENTATIVE.  
 
24.0 TEMPORARY FACILITIES ON SITE 
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A. General 
 
Except as otherwise provided, the Owner shall bear no costs of temporary facilities and 
their removal. 
 
B. Temporary Utility Services 
 
The Contractor shall provide temporary electric power as necessary for the execution of 
the Work, including that required by all Subcontractors.  He shall make the necessary 
arrangements with Owner, shall bear all costs for these temporary services and shall 
furnish and install all necessary transformers, metering facilities and distribution centers 
from branch circuits as he may require. 
 
The Contractor shall provide lighting and outlets in temporary structures throughout the 
project as may be required for safety, proper performance and inspection of the Work.  
If operations are performed during hours of darkness, or if natural lighting is deemed 
insufficient by Owner, the Contractor shall provide adequate floodlights, clusters and spot 
illumination.  The use of permanently installed lighting fixtures, lamps and tubes for work 
will not be permitted except by special permission of Owner.  The Contractor shall make 
arrangements with Subcontractors for electrical services and lighting as may be necessary 
in the performance of their work. 
 
Temporary water service lines, if required, shall be installed and removed by the 
Contractor, who shall pay all charges for making the connections, running the temporary 
lines, removing the temporary lines at the completion of the Work and disconnecting the 
services. All relocations required to clear the work of others shall be performed by the 
Contractor when requested by the Owner. 
 
C. Temporary Structures 
 
Prior to starting Work, the Contractor shall, as directed by Owner, provide and maintain 
suitable temporary office facilities for the duration of the Project as required for the 
Contractor's project administration; and all necessary sheds and facilities for the proper 
storage of tools, materials and equipment employed in the performance of the Work. 
 
D. Toilet Facilities 
 
The Contractor shall provide and maintain temporary toilet facilities for the duration of 
operations, which shall be maintained in a clean and sanitary condition acceptable to 
Owner and in full compliance with applicable regulations of any public authority. 
 
E. Telephones 
 
The Contractor shall provide, maintain and pay for telephone services for the duration of 
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the Work as required for the Contractor's operation. 
 
F. Fence and Barricades 
 
The Contractor shall provide such protective fences and barricades as he may deem 
necessary for public safety and to protect his storage areas and the Work in place.  The 
location and appearance of all fences shall be subject to the approval of the Owner. 
 
G. Contractor Parking 
 
The Contractor shall not park his equipment, nor allow his personnel to park, in any area 
except those specifically designated by the Owner. 
 
H. Temporary Living Quarters 
 
Temporary living quarters shall not be allowed on the job site or on publicly owned 
properties.  In addition, all Lake Havasu City Zoning Codes for the area in question shall 
be strictly adhered to. 
 
I. Removal of Temporary Construction 
 
The Contractor shall remove temporary office facilities, toilets, storage sheds and other 
temporary construction from the site as soon as, in Owner's opinion, the progress of Work 
permits.  He shall recondition and restore those portions of the site occupied by the same 
to a condition equal to or better than it was prior to construction. 
 
25.0 ACCESS TO WASHES 
 
 A. Unless otherwise mentioned herein, the Contractor must obtain written permission 
from the Owner prior to gaining access or utilizing washes or City parcels for any purpose.  
Request for access to washes and City parcels will be reviewed on a case by case basis.  
The Contractor shall have access to washes and City parcels via public streets and/or 
private easements only.  For the purposes of this paragraph, "private easement" means 
a Contract by and between the Contractor and a property owner, in writing, authorizing 
the Contractor to travel across the property owner's real property in order to have ingress 
or egress to washes, parcels or any portion thereof.  Such Contracts, if any, shall be filed 
with the Office of the City Representative before the Contractor may exercise the rights 
thereunder granted.  Access to any wash, parcels, or portion thereof by any means not 
in compliance with the terms of this paragraph shall be deemed a trespass and a breach 
of the terms of the Contract. 
 
B. Violations of the provisions of subparagraph (a.) hereof, shall entitle the City to 
deduct the sum of One Thousand Dollars ($1,000.00) from the monies due to Contractor 
as and for liquidated damages for each such violation.  For the purposes of this paragraph, 
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each entry by a vehicle upon land for which Contractor has not received permission to 
enter shall be deemed a separate violation of subparagraph (a.) hereof. 
 
26.0 COORDINATION AND COOPERATION WITH UTILITY COMPANIES AND 
OTHER TRADES 
 
A. Coordination/Interruption 
 
The Contractor is responsible to coordinate work with all utility companies and other 
trades, on or affecting the job, for an efficient and effective execution of the complete 
project.  The Contractor shall carefully examine all work that may conflict, and plan 
removal and/or installation details in advance of the construction to avoid any such 
conflict.  Failure on the contractor's part to coordinate with any and all utilities, public or 
private, shall preclude the City's consideration for additional time or cost. 
 
B. Permission Required 
 
Utility mains and utility service to buildings shall not be cut off or otherwise interrupted 
without the Contractor obtaining permission from the Owner in each and every instance. 
 
C. Scheduling of Interruptions 
 
Where utilities serve facilities or buildings in use, interruptions in service shall be 
scheduled during the hours when the facility is not in operation.  Any overtime costs 
occasioned thereby shall be regarded as incidental to, and included within, the Contract 
Sum. 
 
D. General Requirements 
 
Prior to interrupting any utility service, the Contractor shall ascertain that he has the 
proper materials, together with adequate workmen and equipment, to complete the Work 
with a minimum of delay. 
 
E. Project Electrical Service 
 
The Contractor is responsible to coordinate with Unisource, Electric Division, to determine 
the extent of work to be performed by Unisource and by the Contractor to provide electric 
service for the finished product.  The Contractor is also responsible to contact Unisource 
to determine the hardware required by Unisource to provide service to the final product.  
Unisource does not provide service to delta connections.  
 
27.0 REVIEW OF PROJECT SITE 
 
         The Contractor shall be responsible for reviewing the entire extent of the proposed 
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project, and assuring a full understanding of the street configurations in Lake Havasu 
City, i.e., hills, curves, street widths, shoulder width and/or condition, major intersections, 
school locations, business areas, traffic volumes, traffic patterns, etc. No allowances will 
be made after bidding for conditions at the site, and the Contractor shall be responsible 
for furnishing all labor and materials necessary to carry out the provisions of the Contract.  
 
28.0 ASPHALT RUBBER CRACK/MASTIC SEALING  
 
         This portion of the project consists of the hot application of up to 450,000 lbs. of 
Lake Havasu City supplied crack seal materials and the hot application of up to 95,200 
lbs. of Mastic on existing paved areas as indicated in Section 00900, in accordance with 
the specifications herein. 
 
28.1   SURFACE PREPARATION 
 
         The Contractor shall clean all asphalt surfaces within the work areas through means 
of pick-up sweepers, vacuums, blowers, shovels, brooms or other approved methods and 
will include the disposal of trash, and debris.  Debris that migrates onto adjacent 
sidewalks, driveways, etc. will be returned to the roadway areas by the use of brooms, 
backpack blowers or other approved means and disposed of. Contractor will make all 
reasonable efforts to minimize the generation of dust during the execution of this work. 
 
 28.2   CRACK PREPARATION  
 
          Within 48 hours of applying the sealant, cracks shall be thoroughly cleaned of 
loose particles, grass, roots, weeds, dust, trash, etc. by means of high velocity 
compressed air, power vacuum systems, or other methods approved by the City 
representative. All cracks within the entire pavement surface which are ¼ inch or greater 
in width will be cleaned. All cracks to be sealed shall be cleaned to the bottom of the 
crack, or to a depth of 1½ inches for crack seal and a depth not to exceed 2 ½ inches in 
depth for Mastic.  
 
         Air compressors used in crack cleaning shall be capable of maintaining a sustained 
pressure of 90 psi. Compressed air alone may occasionally be insufficient to clean the 
cracks properly, and handwork may be required. During the cleaning of cracks, the 
Contractor shall protect against damage to items such as, but not limited to, cars, people, 
pets, driveways, walkways, landscape materials, etc. within the work area.  
         
          Loose dirt and materials dislodged by crack cleaning shall be removed 
from the asphalt surface by pick-up brooms or other approved means which 
will result in a thoroughly clean roadway with clean cracks that are suitable 
for sealing.  
 
28.3   MATERIALS 
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          For this contract, Lake Havasu City will provide up to 450,000 lbs. of Craftco 
PolyFlex Type 3 crack sealing material for cracks ¼” to 1 ½ and up to 95,200 lbs. of 
Maxwell Gap Patch 570 material used for cracks wider than 1 ½”.  The compound shall 
melt to the proper consistency when heated and shall solidify upon cooling to atmospheric 
or pavement temperatures. The City will maintain on file the crack sealer manufacturer’s 
certifications that the product meets or exceeds specification. The stored crack sealing 
materials will remain in the manufacturer’s original sealed containers, and each will be 
clearly marked with the manufacturer’s name, the trade name of the sealer, the batch 
number or lot, the pouring temperature and the safe heating temperature. 
 
28.4   MATERIALS INVENTORY 
 
          Crack sealing and Mastic materials will be stockpiled by Lake Havasu City inside 
the gated PWMF yard and will be transferred as needed on a daily basis for installation 
and continually inventoried. The Contractor will only utilize Lake Havasu City supplied 
materials in performing the work and will coordinate with City staff to establish an 
effective means to calculate poundage used as the work progresses.   
 
28.5   HEATING AND APPLICATION EQUIPMENT 
 
          The Contractor shall provide equipment that complies with all applicable OSHA, 
Industry, and local government safety procedures, rules and regulations, and is safe, 
serviceable equipment capable of transporting, heating, and dispensing crack seal and 
Mastic materials. The equipment manufacturer’s operating instructions for crack seal and 
Mastic materials and manufacturer’s heating and application specifications shall be 
followed at all times. 
 
          The heater/ applicator shall have a minimum capacity of 200 gallons at ambient 
temperature and shall not exceed a capacity of 500 gallons for crack seal materials. The 
sealant shall be heated in a double-jacketed heater using heat transfer oil so that no 
direct flame comes in contact with the shell of the vessel containing the sealant. The 
kettle shall be equipped with an agitator to ensure that the materials are circulated during 
the heating process to achieve uniform temperature rise and maintain temperature in a 
consistent, homogenous mixture throughout the crack sealing operation. The kettle shall 
be equipped with a gear-driven sealant pump with adequate pressure to dispense the 
crack sealing compound.  
 
The mastic melter/mixing machine must have a minimum 100-gallon materials tank.  
It must be able to heat the materials to the appropriate application temperature 
range of 375-400 degrees F and mix the materials to uniform consistency before 
application. Contractor shall provide mastic applicator cart for application of mastic. 
 
          The machines shall be capable of starting at ambient temperature and bringing 
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the sealant materials up to application temperature in one hour or less. Accurate 
temperature gauges and positive temperature controls shall be provided to monitor the 
temperature of the vessel contents and prevent over-heating the materials. Sealant which 
has been over-heated shall be discarded and replaced by Contractor at no additional cost 
to the City.  
 
          Contractor shall have and maintain an inventory of repair parts as well as having 
experienced service personnel for the equipment. The tanks shall be well insulated and 
the operator shall, at all times, have a certified, calibrated digital pyrometer, electronic 
thermometer, or equivalent direct reading temperature measurement device capable of 
reading within 5 degrees F from 200 degrees F to 600 degrees F. Operators must be fully 
trained and competent with the operation of the equipment utilized. 
 
28.6   WEATHER 
 
          Sealant materials shall not be placed at air temperatures below 40 degrees F or 
above 100 degrees F.  Crack sealant shall not be applied during wet weather or under 
conditions that would adversely affect the operation. The sealant shall not be placed in 
cracks that are damp or wet. If weather conditions are such as to adversely affect the 
crack sealing results, all sealing work will cease until conditions improve. Any sealant that 
fails to adhere due to the presence of excess moisture shall be removed and the cracks 
re-sealed at Contractor expense. Shut downs due to weather conditions (high winds, rain, 
wet grade, etc.) shall be at no additional cost to the City.  
 
 
 
28.7   WORK METHODS 
 
  Crack sealing shall be done only in clean, dry cracks after inspection and approval of 
the prepared surface and cracks. Manufacturer’s instructions on sealant application 
temperature shall be observed. Materials that have been overheated in excess of 30 
degrees F above the manufacturer’s recommended maximum temperature for one hour, 
or 60 degrees F for one-half hour shall be disposed of at the Contractor’s expense. 
Materials below the recommended minimum temperature shall not be used. 
 
          Mastic application shall be performed prior to crack sealing on all roadways.  
        
          All cracks which have an average clear opening of ¼ inch or more shall be sealed 
for the entire length of the visible crack. All cracks between asphalt and gutter shall be 
sealed regardless of clear opening size. The maximum crack width to be is sealed is 1-½ 
inches. All cracks that have an average clear opening greater than 1-½ inches shall be 
sealed with Mastic seal. 
 
          The sealant shall be placed in a manner that will completely fill the crack. 
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Immediately after application with straight applicator tipped wand, a rubber squeegee, 
other acceptable method and mastic applicator cart with a sled or metal squeegee must 
be used to direct the materials as needed into the crack and level the sealant flush with 
the existing asphalt surface, leaving no more than a three-inch-wide band with no more 
than a 1/16-inch thickness. If, after settling into the crack and cooling, a crack will accept 
additional sealer, the Contractor will apply additional materials as needed.   
 
          Areas of work shall remain isolated from traffic until the sealant has cooled 
sufficiently to allow for traffic. During and after the placement of sealant, the Contractor 
shall protect against harm to persons or animals which may come in contact with the hot 
materials. The Contractor shall maintain a supply of clean, dry, mason’s sand as a blotter 
material for use in emergency situations. 
 
28.8   SAFETY 
 
         The Contractor shall provide on the project site, at all times, a responsible party 
who is able to clearly communicate with City staff and authorized to make appropriate 
and responsible adjustments to comply with the terms of this contract and maintain a 
safe working environment. Contractor shall be responsible for initiating, maintaining and 
supervising all safety precautions and programs in connection with the work, and shall 
provide the necessary protection to prevent damage, injury or loss to all persons engaged 
in the work and other persons who may be affected thereby.  
 
          Contractor employees shall wear high-visibility, OSHA approved safety vests at all 
times while working in the right-of- way and shall wear appropriate clothing and footwear 
to protect them from hot sealant materials. The Contractor shall immediately notify the 
City Representative in the event of accident or injury. 
 
29.0   STAGING / DISPOSAL SITES  
 
         The City may allow the staging of equipment and materials as needed at various 
City facilities located throughout the community. The number of Crack Fill machines will 
be limited to no more than 5 (five) machines. Contractor shall maintain these facilities in 
the condition in which they existed prior to temporary occupancy. The location for the 
supply of crack sealing materials will be determined and a disposal site will be established 
for cardboard boxes and other debris related to the execution of the work. Contractor will 
stack wooden pallets as directed by City staff. If there are existing security measures at 
a staging area such as locking gates, etc., the Contractor shall be diligent in maintaining 
that security during operations. At no time shall the Contractor encroach onto private 
property.  
 
30.0   SCHEDULING OF WORK 
 
          It is expected that the Contractor will generally restrict the work hours for this 
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project to daylight hours. Days of the week that work is performed and the length of 
workdays may be established by the Contractor at the discretion of the City 
Representative. Occasional night work may be approved due to weather or traffic 
conditions. Requests to perform nighttime work will be considered on a case by case 
basis.   
 
31.0   PRODUCTION RATE 
 
          It is the intent of Lake Havasu City to complete as many of the contract roadways 
as possible within the window of acceptable weather conditions. The Contractor shall be 
expected to work in a regular and consistent manner to average a minimum of 4,000 
pounds of crack seal materials in place per working day.  
 
          The Contractor shall not undertake any additional work including private or 
commercial projects, while employed by the City of Lake Havasu within the terms of the 
awarded contract.  
 
32.0   MEASUREMENT FOR CRACK SEALING SERVICES 
 
          The quantity of Lake Havasu City supplied crack seal materials shall be measured 
in pounds used to complete the work in accordance with specifications and accepted by 
the Owner. On a daily basis the contractor shall furnish to the City representative tickets 
or invoices for materials utilized both crack seal and mastic seal on the project as well as 
the location of work performed.     
 
 
33.0 PAYMENT FOR CRACK SEALING SERVICES 
 
          Payment for providing crack sealing and mastic sealing services shall be made at 
the contract unit price for pounds of Lake Havasu City supplied materials placed in 
accordance with specifications and accepted by the owner. The price per pound shall be 
full compensation for the cleaning / preparation of the surface and cracks that exist in 
the asphalt concrete pavement, heating, transporting and applying the crack sealer, final 
cleanup, and for all labor, equipment, fuel, tools, taxes, fees and incidentals necessary to 
complete the work as specified herein. Applications For Payment will be processed 
monthly or at the completion of the contract. 
 
33.1  PAYMENT FOR PER POUND PRICE OF SUPPLIED CRACK/MASTIC SEAL  
 
Payment for the installation of up to 450,000 lbs. of Craftco PolyFlex Type 3 and up to 
95,200 lbs. of Lake Havasu City supplied Maxwell Gap Patch 570 material shall be made 
at the contract unit price for pounds of materials delivered and placed and accepted by 
the owner. The price shall be full compensation for installation of the materials and 
incidentals necessary to complete the work as specified herein.  On a daily basis, the 
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contractor shall furnish to the City Representative daily crack seal logs with total block 
used for each crack fill and Mastic machine and crews per day for all materials utilized. 
Applications For Payment will be processed monthly or at the completion of the contract. 
 
34.0 TRAFFIC CONTROL 
 
          The Contractor shall be responsible for all required traffic control, and shall furnish 
and maintain barricades, cones, warning and directional signs as needed to protect the 
work crew and the traveling public. Traffic control devices should comply with the City of 
Phoenix Traffic Barricade Manual evaluation guide for ‘Quality of Temporary Traffic 
Control Devices and Safety Equipment’ as ‘Acceptable’. All set-ups shall be in accordance 
with the Manual on Uniform Traffic Control Devices guidelines for Temporary Traffic 
Control. In addition, the Contractor shall supply and deploy ‘Fresh Oil’, ‘Crack-Sealing 
Ahead’, or other signage as needed to inform motorists and pedestrians of the work 
activity. A minimum of one traffic lane shall remain open at all times. At signalized 
intersections, City staff will place the system in 4-way flash operation as needed to 
facilitate the work. All traffic control devices will be removed at the end of each workday. 
Note that the majority of roadways in Lake Havasu City are posted with a 25-mph speed 
limit. Avenues and Boulevards are generally posted at 30-35 mph. 
 
34.1   PAYMENT FOR TRAFFIC CONTROL 
 
          Payment for traffic control will be at the unit bid price for this project per lane mile 
of work completed and accepted by the Owner. For the purposes of this contract, one 
lane mile will be considered to be one lineal mile (5,280’) in length and approximately 12 
lineal feet in width equaling 7,040 Square Yards.  
 
35.0 EQUIPMENT  
 
All vehicles and equipment must be maintained in good mechanical repair, appearance 
and sanitary condition at all times. In addition, all vehicles used during this project shall 
display the company name on both cab doors and have working beacons and flashers. 
The City reserves the right to inspect the Contractor’s equipment and vehicles at any time 
to ascertain said conditions. The City’s Representative has the right to “Shut Down” 
immediately, upon inspection, any vehicle/equipment deemed to be unsafe or 
unsatisfactory during the performance of this contract. 
 
36.0   PROTECTION OF EXISTING IMPROVEMENTS 
 
          Care shall be exercised when working near manholes, water valve boxes, drop 
inlets, service entrances, decorative crosswalks, concrete sidewalks, valley gutters, and 
other improvements to prevent crack sealer from getting on them. Contractor shall 
remove materials placed onto these improvements as requested by the Owner.  
 



 

 
00800-21 

 

37.0 PUBLIC RELATIONS 
 
          The proposed work areas include business and residential areas and may be 
located near schools, parks and other public spaces. It is expected that the Contractor’s 
personnel will interact with the public in a courteous and professional manner. In the 
case of a dispute with the public, the Contractor will immediately inform the City 
Representative. Lake Havasu City will issue press releases as needed to inform residents 
of pending work. 
 
38.0   PROJECT LOCATION LIST 
 
          Areas that the City of Lake Havasu intends to have crack sealed are referenced in 
Section 00900. All quantities referenced are approximate. Roadways that have areas that 
have been recently crack-sealed will be skipped. The roadway list is subject to changes 
or substitution, City Representative will set priority of streets. A PDF map and list will be 
included on City Website. 
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NAME FROM TO L.M. L.M. 

COMP 
START 
DATE 

FINISH 
DATE 

ACOMA BLVD RAINBOW AVE LAKE HAVASU AVE 7.00    
ALPACA DR THUNDERBIRD DR SADDLEBACK DR 0.11    
ALTA VISTA DR SAN JUAN DR HOLLY AVE 0.50    
AMBERWOOD AVE KIOWA AVE 3561 AMBERWOOD AVE 0.60    
ANACAPA DR COLLEGE DR END 0.30    
ANACAPA PL ANACAPA DR CUL DE SAC 0.30    
ANGLER DR BOMBAY DR AVALON AVE 1.06    
ARIZONA PLZ ARIZONA BLVD CUL DE SAC 0.20    
ARROWWOOD DR SARATOGA AVE SADDLEBACK DR 0.50    
AVALON LN AVALON CUL DE SAC 0.40    
AVIENDA DE L SOL CORTE CABRILLO CUL DE SAC 1.50    
AVIENDA DEL SOL AVIENDA TERRA VISTA CUL DE SAC 0.20    
BALI DR JAMAICA BLVD SWORDFISH DR 0.16    
BALI DR MONTE CARLO AVE JAMAICA BLVD 0.43    
BALLARD WAY POWELL DR SWEETWATER AVE 0.30    
BARON BUNKER DR DAYTONA AVE 0.60    
BAYLOR DR ASBORNE DR STARDUST DR 0.45    
BAYOU LN EVERGLADES DR CUL DE SAC 0.20    
BEACHCOMBER BLVD MCCULLOCH BLVD GRAND ISLAND DR 4.35    
BEACHCOMBER BLVD GRAND ISLAND DR NAUTICAL ENTRANCE 4.34    
BEEFEATER LN HILLSIDE DR CUL DE SAC 0.20    
BEVERY GLEN DR EMPRESS DR RAINBOW AVE 2.30    
BEVERLY GLEN CT BEVERLY GLEN DR CUL DE SAC 0.12    
BEVERLY GLEN LN BEVERLY GLEN DR CUL DE SAC 0.10    
BEVERLY GLEN PL BEVERLY GLEN DR CUL DE SAC 0.20    
BIRCHETT LN AVALON LN CUL DE SAC 0.10    
BISCAYNE LN RAINBOW AVE CUL DE SAC 0.54    
BLUE COLT DR MISSION DR S MISSION DR S 0.48    
BLUEGRASS DR CHEMEHUEVI CHESAPEAKE 2.08    
BLUEGRASS Way BLUEGRASS DR CUL DE SAC 0.48    
BRACERO LN AVALON AVE CUL DE SAC 0.30    
BREWER WAY KIOWA BLVD BUCKBOARD WAY 0.11    
BRIAR WAY TARPON DR MISSION DR 0.11    
BRITE BAY BRITE DR CUL DE SAC 0.10    
BRITE DR SADDLEBACK SILVERSMITH 0.30    
BRODIE DR SWEETWATER AVE CANDLEWOOD DR 0.17    
BROOMRAPE LN SMOKETREE AVE CUL DE SAC 0.06    
BUCCANEER LN CASTAWAY DR CUL DE SAC 0.40    
BUCKBOARD CT BUCKBOARD DR CUL DE SAC 0.10    
BUCKBOARD DR DRIFTWOOD BUCKBOARD WAY 0.60    
BUCKBOARD PL BUCKBOARD DR CUL DE SAC 0.15    
BUCKBOARD WAY BUCKBOARD DR BUCKBOARD DR 0.68 0.00 MASTIC  
BUNKER ACOMA BLVD DAYTONA 0.20    
CALIENTE DR IRONWOOD DR LEAWOOD DR 0.61    
CALIENTE LN CALIENTE DR CUL DE SAC 0.08    
CALLE DE SOL AVIENDA DEL SOL CUL DE SAC 0.80    
CARAVELLE DR JAMAICA BLVD CASTAWAY DR 3.20    
CATAMARAN CT CATAMARAN DR CUL DE SAC 0.10    
CATTAIL DR YONDER DR MISSION DR 1.18    
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NAME FROM TO L.M. L.M. 
COMP 

START 
DATE 

FINISH 
DATE 

CHERRY TREE DR MCCULLOCH BLVD MISSION DR 0.90    
CHESAPEAKE BLVD TARPON DR MCCULLOCH BLVD 2.44 0.00 crack and mastic 
CHOATE LN SAN JUAN DR CUL DE SAC 0.11    
CITRUS LN EVERGLADES DR CUL DE SAC 0.15    
COLLEGE LN COLLEGE DR CUL DE SAC 0.11    
CONSTELLATION LN ACOMA BLVD CUL DE SAC 0.38    
CORK LN SADDLEBACK CUL DE SAC 0.13    
CORONA DR KIOWA AVE COUNTRYSHIRE AVE 0.74    
CORTE CABRILLO AVIENDA DEL SOL CUL DE SAC 0.60    
CORTE ESTRELLA AVIENDA DEL SOL CUL DE SAC 0.30    
CRICKET LN DAYTONA AVE CUL DE SAC 0.08    
CYPRESS PARK ALL  1.00    
DAYTONA AVE BUNKER ACOMA 1.00    
DOLPHIN DR EL DORADO AVE MCCULOCH BLVD 1.00    
DRIFTWOOD DR KIOWA BLVD TEXOMA 1.00    
EDGEWOOD PASEO DORADO JAMAICA BLVD 1.00    
EL DORADO AVE DOLPHIN DR JAMAICA BLVD 3.20    
EL PORTO LN INDIAN PEAK DR CUL DE SAC 0.07    
FISHERMAN CT FISHERMAN DR CUL DE SAC 0.14    
FLYING CLOUD LN HIGHLANDER AVE S END 1.05    
FOOTHILL DR SAND DAB DR SOMBRERO DR 0.30    
FOOTHILL PL FOOTHILL DR CUL DE SAC 0.05    
GATEWOOD CT GATEWOOD DR CUL DE SAC 0.05    
GERONIMO BLVD OPOSSUM DR E END 0.72    
GERONIMO LN N GERONIMO BLVD CUL DE SAC 0.07    
GERONIMO LN S GERONIMO BLVD CUL DE SAC 0.10    
GRAND ISLAND PATH ALL  0.50    
GUEST LN SAN JUAN DR CUL DE SAC 0.15    
HARDROCK DR PALO VERDE BLVD CUL DE SAC 0.17    
HIGHLANDER PLZ HIGHLANDER AVE CUL DE SAC 0.10    
HILLSIDE DR PALO VERDE BLVD TANQUERAY DR 3.19    
HONDO LN THUNDERBIRD DR CUL DE SAC 0.05    
HOUND PL HOUND DR CUL DE SAC 0.17    
HUNTER LN EL DORADO AVE CUL DE SAC 0.45    
IMPALA LN DAYTONA AVE CUL DE SAC 0.41    
CARRIBEAN DR CALYPSO DR CASTAWAY DR 2.60    
INVERNESS CT INVERNESS DR CUL DE SAC 0.02    
IROQUOIS DR KIOWA BLVD BUCKBOARD DR 0.60    
JOLLY ROGER DR HILLSIDE DR BOMBAY DR 1.03    
KEARSAGE DR ORO GRANDE BLVD MCCULLOCH BLVD 2.09    
KEARSAGE DR ARAPAHO DR ORO GRANDE BLVD 0.49    
LA MESA DR TARPON DR THUNDERBIRD DR 0.35    
LAKE HAVASU AVE SMOKETREE AVE MULBERRY AVE 1.84    
LAKE HAVASU AVE INDUSTRIAL BLVD WILLOW 5.20    
LARGO LN DOLPHIN DR CUL DE SAC 0.10    
LARK LN DOLPHIN DR CUL DE SAC 0.10    
LIDO LN DOLPHIN DR CUL DE SAC 0.10    
LODESTAR CT LODESTAR DR CUL DE SAC 0.07    
LODESTAR DR KIOWA BLVD END 0.29    
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NAME FROM TO L.M. L.M. 
COMP 

START 
DATE 

FINISH 
DATE 

MAGNOLIA SWANSON CYPRESS 4.10    
MCCULLOCH BLVD CHERRY TREE BLVD ACOMA 15.00    
MCCULLOCH BLVD W END LONDON 

BRIDGE 
BEACHCOMBER INT 0.50    

MONTE CARLO AVE DAYTONA AVE JAMAICA BLVD 1.80    
NAPLES LN CARAVELLE DR CUL DE SAC 0.12    
NASSAU DR CASTAWAY DR CARRIBEAN DR 0.10    
NAUTILUS DR PALO VERDE BLVD HILLSIDE DR 2.50    
NEWPORT DR MONTE CARLO AVE STARLINE DR 3.30    
OKEECHOBEE DR INDIAN LAND DR PAPOOSE DR 1.28    
OPPOSUM DR CANYON COVE DR GERONIMO BLVD. 1.30    
ORO GRANDE BLVD MCCULLOCH BLVD MOHICAN DR 1.42    
OUTRIGGER DR AVALON AVE LAKE HAVASU AVE 0.43    
PASEO DE ORO DR N END COLT DR 0.20    
PATRICIAN CT PATRICIAN DR CUL DE SAC 0.14    
PINTAIL CARAVELLE DR ROCKING HORSE 0.64    
PLAZA ESTRELLA AVIENDA DEL SOL CUL DE SAC 0.67    
PORPOISE DR SWIFT DR SWIFT DR 0.66    
PORT WATER ALL  1.30    
POWDER DR JAMAICA BLVD CHEMEHUEVI BLVD 1.00    
POWELL DR SWEETWATER AVE OSBORN DR 0.21    
PRIVATEER DR AVALON AVE CATAMARAN DR 0.35    
REGATTA CT REGATTA DR CUL DE SAC 0.04    
REGATTA DR RIVERBELLE DR MALAHINI DR 0.50    
RIVIERA PKWY AZ 95 ENTRANCE OFFICE 3.60    
ROANOKE THUNDERBOLT AVE CHEMEHUEVI 0.83    
SADDLEBACK DR JAMAICA BLVD SARATOGA AVE 3.50    
SADDLEBACK BAY SADDLEBACK DR CUL DE SAC 0.10    
SAFARI LN DAYTONA AVE CUL DE SAC 0.13    
SAGUARO DR MAGNOLIA DR SMOKETREE AVE 0.80    
SAN JUAN DR COMMANDER DR HOLLY AVE 0.76    
SAN JUAN DR HOLLY AVE BARRANCA DR 0.32    
SAN JUAN DR HOLLY AVE INTERSECTION @ 2193 

HOLLY 
0.05    

SAN JUAN DR HOLLY AVE KIOWA BLVD 1.40 0.00 MASTIC GATOR AREAS 
SAN JUAN LN SAN JUAN DR CUL DE SAC 0.16    
SANDWOOD DR ANGLER DR KIOWA BLVD 0.70    
SANDWOOD PL ANGLER DR CUL DE SAC 0.12    
SARATOGA JAMAICA BLVD BLUEGRASS 2.27    
SEABRING CT SAN JUAN DR CUL DE SAC 0.09    
SHOWPLACE LONDON BRIDGE RD CENTRE LOOP RD 1.50    
SILVER ARROW DR THUNDERBOLT AVE STAR DR 1.28    
SILVER CLIPPER LN HIGHLANDER AVE CUL DE SAC 1.10    
SIR PETER GATSON BEACHCOMBER PARK ENTRANCE 0.30    
SLOOP CT SLOOP DR CUL DE SAC 0.04    
SLOOP DR. CHESAPEAKE BLVD MCCULLOCH BLVD 1.67    
SORREL LN ARROWWOOD CUL DE SAC 0.08    
SOUTHWESTER EL DORADO AVE CUL DE SAC 0.45    
SPEZZANO WAY MCCULLOCH BLVD ACOMA BLVD 0.50    
SPIRIT LN BISCAYNE LN CUL DE SAC 0.04    
STARLINE DAYTONA AVE DAYTONA AVE 0.12    



SECTION 00900 
STREET LIST 

 
00900-4 

 

 

 
 
 

NAME FROM TO L.M. L.M. 
COMP 

START 
DATE 

FINISH 
DATE 

SUMMIT WAY OSBORN DR ALLEY 46 0.20    
SUNFLOWER DR SMOKETREE AVE END 0.08    
SURREY LN THUNDERBIRD DR CUL DE SAC 0.10    
SWANSON ACOMA BLVD AGAVE 0.28    
SWEETGRASS DR MCCULLOCH BLVD LAKESIDE DR 0.28    
SWEETWATER AVE N END ORO GRANDE BLVD 1.20 0.00 MASTIC GATOR AREAS 
SWEETWATER LN SWEETWATER AVE CUL DE SAC 0.20    
SWIFT DR PALO VERDE BLVD PEBBLE DR 1.00    
SWIFT WAY MALAHNI DR SWIFT DR 0.11    
SWORDFISH DR JAMAICA BLVD PELICAN DR 0.45    
SWORDFISH DR PELICAN DR ALTA LN 1.30    
SWORDFISH DR ALTA LN MCCULLOCH BLVD 0.37    
TALISMAN DR VIEJO DR VIEJO DR 0.57    
TANQUERAY DR LAKE HAVASU AVE LAKE HAVASU AVE 2.97    
TEXOMA DR TECUMSEH DR WINNEBAGO DR 1.30    
THUNDERBIRD DR CHESAPEAKE BLVD SARATOGA AVE 1.10    
THUNDERBIRD LN CHESAPEAKE BLVD CUL DE SAC 0.36    
THUNDERBOLT STAR CHEMEHUEVI 1.80 0.00 MASTIC GATOR AREAS 
THUNDERHEAD DR YAVAPAI DR THUNDERBOLT AVE 2.09    
WAYSIDE DR CLARKE DR BEVERLY GLEN DR 0.35    
WHEELAN DR N END S END 6.10    
WHIRLWIND LN SOUTHWESTER CUL DE SAC 0.20    
YONDER DR MCCULLOCH BLVD MISSION DR 1.13    
YOSEMITE CT YOSEMITE DR CUL DE SAC 0.15    
YOSEMITE DR JAMAICA BLVD APACHE DR 0.65    
YUMA DR PAPOOSE DR STAR DR 2.18    
       
       
       
   162.61    
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MASTIC 
 

NAME FROM TO L.M. L.M. 
COMP 

START 
DATE 

FINISH 
DATE 

LONDON BRIDGE RD MULTIPLE AREAS       
HOLLY SAN JUAN INTERSECTION     
BUENA VISTA              
SWEETWATER                                           GATOR AREAS     
MCCULLOCH MULTIPLE AREAS      
BEACHCOMBER BLVD MULTIPLE AREAS    
ACOMA BLVD MULTIPLE AREAS S     
OUTHWIND AND STAR SINGLE AREA      
CURCULA DE HACIENDA     
GRAND ISLAND WALKING PATH MULTIPLE AREAS      
ISLAND WASTEWATER ENTRANCE MULTIPLE AREAS     
       
       
       
       
       
       
     
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       



 

 

LAKE HAVASU CITY 
 
 
 
 

TECHNICAL SPECIFICATIONS 
 

RE-BID FY2024-25 Crack & Mastic 
Seal Program 

B25-PW-SM313N-500607 
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SECTION 01210 
 

MEASUREMENT AND PAYMENT 
 

 
PART 1 - GENERAL 
 

1.1 Description 
 

The outline of measurement and payment in this section is intended to 
provide a general guideline to the Contractor in preparing bids and submitting 
pay requests. Listing of work included in each bid item is not intended to 
include all work but is to provide general guidance to the Contractor for 
allocating costs. All work will be paid for on a unit price basis with payment 
made for the quantity of each item completed. 

 
All materials required for construction shall be furnished by the Contractor 
unless specifically stated.  Items not specifically measured and paid for shall 
be considered as subsidiary items required to complete the installation in 
accordance with the intent of the contract documents.  The Contractor shall 
include in the unit price bid items, all costs associated with subsidiary items 
not being measured for payment.  

 
1.2 Authority 

 
Measurement methods delineated in the individual specification sections 
complement the criteria of this section. In the event of conflict, the 
requirements of the individual specification section govern. 

 
Take all measurements and compute quantities. The Engineer will verify 
measurements and quantities. 

 
1.3 Unit Quantities 

 
 Quantities indicated in the Bid Form are for bidding and contract purpose 

only. Quantities and measurements supplied or placed in the Work and 
verified by the Engineer shall determine payment. 

 
 If the actual Work requires more or fewer quantities than indicated, provide 

the required quantities at the unit prices contracted. 
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PART 2 – UNITS AND METHODS OF MEASUREMENT 
 

2.1 General    
 

All items that are included in the bid for measurement and payment are 
included herein.  All other items of work shall be considered subsidiary to 
construction and will not be measured for payment. 

 
2.2  Units and Methods of Measurement 

 
2.2.1 Mobilization, Bonds, and Insurance 
 
 The Contract Lump Sum Price for this item shall constitute full 

compensation for furnishing all labor, equipment and tools for all 
required bonds, insurance, mobilization of staff and equipment, and 
any other costs associated with complying with the contract 
administrative requirements and commencing work at the project 
site. This item also includes all work and materials necessary to 
complete the work as described in the plans and specifications.  
Payment for this item shall be lump sum and shall not be 
requested until at least thirty days from the notice to 
proceed has elapsed.   

 
 Payment for this item shall be made in accordance with Table A. 
 

TABLE A 

 
2.2.2 Construction Staking 
 

The Contract Lump Sum Price for this item shall constitute full 
compensation for furnishing all labor, equipment and tools for the 
construction staking of all effluent piping, vadose wells, concrete pads, 
electrical conduits and all other related items.  This item also includes 
all work and materials necessary to complete the work as described 
in the Plans and Specifications. Payment of this item shall be lump 
sum. 

 
**END OF SECTION 01210** 

 

Payment for Mobilization on First 
Partial Payment 

Not to exceed 2.5% of the Lump Sum Base Bid 

Subsequent payments 
for Mobilization 

Not to exceed 2.5% of the Lump Sum Base Bid 

Payment 
For Mobilization  
on Final Partial Payment 

Any remaining Mobilization in excess of 5% of the 
Lump Sum Base Bid 


